




AMENDMENT TO SOLICITATION DACA85-03-B-0002 

 
 

CONTINUATION SHEET 
 

Amendment No.  R0002      Page:  2 
 
 
 
a.  The following drawings are substituted for the superseded drawings.  
The identifier "AM #2" appears before and after revised drawings as 
listed in SCR-5. 
 

C0109.cal  Sht 11   C1.09   SITE DETAILS 
 
E0105.cal  Sht 153  E1.05   LIGHT FIXTURE SCHEDULE 
 
E0207.cal  Sht 160  E2.07   LIVING MODULE 
 

b.  The following revised documents are substituted for the superseded 
documents.  The identifier "AM #2" appears before and after new and 
revised material, except as noted below. 
  

SECTION 00800 INDEX:  SPECIAL CONTRACT REQUIREMENTS INDEX 
 
SECTION 00800:  SPECIAL CONTRACT REQUIREMENTS 
       *SCR-5:  PAGE NUMBERING FOR DRAWINGS WERE 
                        AMENDED 
 
PROJECT TABLE OF CONTENTS 
 

TECHNICAL SPECIFICATIONS: 
 

01015  SPECIAL ITEMS  (including submittal register) 
 
01780  CLOSEOUT SUBMITTALS  (including submittal register) 

 
NOTE:  Revisions within the following documents do not contain the 
above referenced identifiers. 
 

PROJECT TABLE OF CONTENTS  
 
SPECIAL CONTRACT REQUIREMENTS INDEX 

 
c.  The following section (including submittal register) are deleted. 
 

NONE 
 
d.  The following section (including submittal register) are added. 
 

02870  SITE FURNISHINGS (including submittal register) 
 
e.  NOTICE TO BIDDERS:  PLEASE MARK OUTSIDE OF ENVELOPE IN WHICH BID IS 
SUBMITTED TO SHOW AMENDMENTS RECEIVED.  YOU ARE REQUIRED TO ACKNOWLEDGE 
RECEIPT OF THIS AMENDMENT ON THE REVERSE SIDE OF STANDARD FORM 1442. 
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FTR151 WHOLE BARRACKS RENEWAL, PHASE 3 

DACA85-03-B-0002 
 QUESTIONS & ANSWERS #1-25 

Amendment #R0002 
 
Q1. Will the number of construction days be clarified in an up coming amendment?  The 

synopsis stated 1300 days, but the SF 1442 did not have any number of construction days 
listed. 

  
A1 See 52.211-10 in Section 00700. The completion date is 1 September 2004. 

 
Q2. Please provide insurance requirements for the project. 
 

A2  SCR-13 INSURANCE–WORK ON A GOVERNMENT INSTALLATION  
(JAN1997)(FAR52.228-5): 

(a) The Contractor shall, at its own expense, provide and maintain during the entire 
performance of this contract, at least the following kinds and minimum amounts of 
insurance:  

 
(1) Workman's Compensation and Employers' Liability Insurance: $100,000.00.  
(2) General Liability Insurance: A Bodily Injury, Comprehensive policy, which provides 
$500,000.00 per occurrence.  
(3) Automobile Liability Insurance: A comprehensive policy which provides $200,000.00 
per person and $500,000.00 per occurrence for bodily injury and $20,000.00 per occurrence 
for property damage, covering the operation of its automobiles used in connection with the 
performance of the contract.   
(4) Aircraft Public and Passenger Liability Insurance: Where aircraft are used in connection 
with the performance of the contract; $200,000.00 per person, $500,000.00 per occurrence 
for bodily injury, other than passenger liability, and $200,000.00 per occurrence for property 
damage; $200,000.00 per person for passenger liability bodily injury aggregate equal to the 
total number of seats or number of passengers, whichever is greater.   
(5) Vessel Collision Liability and Protection and Indemnity Liability Insurance: Where 
vessels are used in connection with the performance of the contract.  (b) Before commencing 
the work under this contract, the Contractor shall notify the Contracting Officer in writing 
that the required insurance has been obtained. The policies evidencing required insurance 
shall contain an endorsement to the effect that any cancellation or any material change 
adversely affecting the Government's interest shall not be effective (1) for such period as the 
laws of the State in which this contract is to be performed prescribe, or (2) until 30 days 
after the insurer or the Contractor gives written notice to the Contracting Officer, whichever 
period is longer. 
(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in 
subcontracts under this contract that require work on a Government installation and shall 
require subcontractors to provide and maintain the insurance required above. The Contractor 
shall maintain a copy of all subcontractors' proofs of required insurance, and shall make 
copies available to the Contracting Officer upon request. 
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Q3.   Spec section 1015, paragraph 1.16 note says demolition of bldg’s 667 and 668 is not to start 
until after completion of barracks. Are these buildings apart of this contract? If yes, please 
provide drawings. 

A3.  There is no demolition requirement on this solicitation.  Amendment 2 will delete the 
reference for demolition.  

Q4.  Please provide specification for bike rack. 

A4.   See new specification Section 02870.   

Q5.   Are washers and dryers apart of this contract? 

 A5.   NO 

Q6.  Please provide specification for icemaker if part of this contract. 

A6.   Yes, See Table on Plan sheet M1.01 

Q7.  If contractor is on base doing other contract work, which is not completed yet, can they use 
their same team of personnel on this project also? (i.e.: PM, SUPT, QC) or do they need to 
provide personnel for this particular project? Also to add to this, can they use same temp 
facilities if they are presently near the site or will separate facilities be required? Please 
clarify. 

A7.  Provide separate personnel 

Q8.  How many days after the Bid date will the notice to award be given, also when will the 
NTP, Notice to proceed be given. Approx date. 

 A8.  From bid opening date to award – 10 days; From Award to NTP- 10 days. 

Q9.  Under paragraph 52.216-1 it states total duration for the project shall not exceed 360 days. 
With the project being bid this late in the year, it will not be possible to get all required site 
and landscaping work within the 360 days, (assume start date June 1, 2003). Can site-work 
and landscaping be extended to Sept. 2003? 

A9. 52.216-1 covers Type of Contract firm-Fixed Price; 52.211-10 covers 
Commencement, Prosecution, and Completion of Work 

Q10. Please provide specification on planters, pre-manufactured. 

A10.  There are no external planters. For internal planters see Sheet A2.22 Detail 8 and 
Detail 10.  

Q11. Please provide specification on exterior bench. 

 A11.    No exterior benches in this project.  
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Q12. Please provide spec on gate at gas cover. 

 A12.   Section 5300 still applies  

Q13. What is the OSHA compliant roof hatch railing system?  
 
 A13.  None, we are not adding any guardrails around the roof access hatch. 
 
Q14.  Insurance requirements for this project.  SCR-13 makes reference to Far 52.228-5 and 

Section 00700.  We cannot find the definition of insurance requirements in either of these 
references.   

 
 A14. See Q2/A2 
  
Q15. Indemnification.  We cannot locate the indemnification clause for this contract. 
  
 A15. Not applicable 
 
Q16. Demolition.  According to the Synopsis shown on the government website.  Building 

demolition is listed as being an option in the bid.  We cannot locate any information in the 
RFP that addresses this statement. 

A16. See Q3/A3 

Q17.   On May 2, I erroneously sent an email to Carolyn Haynes regarding the duration of 
construction on this project.  The question was to clarify the number of construction days - 
the SF 1442 lists no duration time, the Solicitation (Modification #2) lists 1300 days and 
Section 00700 lists 458 days.  Our concerns regarding the length of construction is 
magnified per the number of 'Monthly Anticipated Adverse Weather Delay' days in Section 
00800, page 17.  There are 110 adverse weather days and if this is subtracted from the one 
given total of 458 days, a contractor only has 348 calendar days to finish this project. 

 
 A17   See answer to Q1. 
 
Q18. There is a discrepancy between the Grid Lines A through DD shown on the Floor Plans for 

the North Barracks Wing (A2.03, A2.05, and A2.07) and the Grid Lines A through DD 
shown on the North and South Elevations on A2.12.  We would appreciate your assistance 
in clarifying this confusion. 

 
A18.   Grid line 25 and 26 shown on Sheet A2.03 should be Grid line 8 and 9. Grid 

line 26 on Sheet A2.05 and Sheet A2.07 should be Grid line 8. 
 
Q19     I cannot find the warranty period specified in the RFP.  I assume that the contractor is to 

provide a 1 year warranty after completion of work but I cannot find reference in the project 
documents.  Please Advise. 

  
 A19.  Warranty coverage is in Spec. Sec. 01015, par. 1.9. 
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Q20.  I was unable to attend the pre-bid conference.  It is my understanding from RFP documents 
that pre-bid notes will be distributed to all bidders.  When will the pre-bid notes be 
distributed? 

 
 A20.   The minutes will be addressed in the amendment forthcoming. 
 
Q21. Previous questions were submitted 4-30-03.  When can the contractor expect response to 

these questions? 
  
 A21   The amendment forthcoming. 
 
Q22. Section 08331: Door schedule show Door # C23 as a rated, insulated aluminum overhead 

coiling door. Specifications indicate a non-rated, hot dipped galvanized steel door. Please 
clarify. The specs also (Part 2.1) reference matching the existing Phase I door. Is there a 
common products list? 
On a related note the door details show a stainless steel diamond pattern bent plate sill on the 
dock & a dock bumper. Are these items to be supplied by the door supplier? Specifications 
do not include dock equipment. 

  
 A22.   See specification Section 08330. 
 
Q23 Where will the TV wall mount be positioned?  Sheet  E4.02 Only tells about the outlet. 

Sheet E2.07 detail C Signal Plan.  
 

A23.   Note the television outlet symbols shown on E2.07 differ from the symbol shown on 
the legend.  Mount all television outlets 457mm AFF. See revised Sheet E2.07 

 
Q24  Surface Mounted and Embedded Products Requirements 
 

A24 All products shall be free of dents, scratches, and other defects upon installation.  All 
benches, bicycle racks, and tables and chairs shall be securely fastened or embedded 
to substrate.  Locate benches and tables accurately and shim base plates as required 
to insure level installation in vertical and horizontal planes.  When benches are fully 
installed, paint bolt heads to match pedestals.  Wrap products in protective 
membrane until substantial completion inspection.   

 
Q25.    Electrical Questions 
  

a. Drawings E2.03 & E2.04 indicate current sensing devices to be installed in the electrical 
rooms. Please clarify what these are for and if they have conduit & wire going to them. 
Please give size of conduit, number of wires, destination of conduits, etc. 

 
A25a.  CT’s are for dryer controls, see sheet E2.09.  Wiring and conduit shall be per 
specifications. 

 
b. Drawing E4.01 indicates 4 sets of 78mm conduit w/ pull wires to the phase 2 barracks 

and 4 sets of 78mm conduit w/ 4#500KCM & #3/0 gnd each to the phase 3 barracks. 
The conduits to the phase 2 barracks are shown on drawing E3.04 and indicate routing in 
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the ceiling space. The conduits to the phase 3 barracks are not shown on any drawings. 
Please clarify how the conduits to the phase 3 barracks SDP are to be routed. 

 
A25b. A specific conduit route from the community building MDP to the Barrack’s 
SDP is not shown.  Assume the shortest route per specifications and with 
coordination of other systems spaces. 
 

 
c. Please provide the mounting location for the TVSS (3 each). These devices are shown on 

one- line drawing E4.01. 
 

A25c.  Mount per notes 1 and 2 on sheet E4.01 and applicable specifications.  
 
 
 

END OF QUESTIONS & ANSWERS 
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SECTION 00100 
INSTRUCTION TO BIDDERS/OFFERORS 

 
1. MAGNITUDE: 
 

The magnitude of this project is $15,000,000 - $20,000,000 
 
2.  Award will be made to the responsible bidder whose bid conforms to the 
Invitation For Bid (IFB) and will be most advantageous to the Government, 
considering only price. 
 
3.  All responsible sources may submit a bid, which shall be considered by 
the agency. 
 
4.  This solicitation is open to both large and small business.  The NAICS 
Code for this contract is 236116 – Commercial and Institutional Building 
Construction.  Small business is defined as less than $28.5 million.  Large 
Business concerns submitting bids for services exceeding $500,000 or for 
construction exceeding $1,000,000, shall comply with Federal Acquisition 
Regulation 52.219-9 regarding the requirement for a subcontracting plan after 
selection for award.  The U.S. Army Corps of Engineers considers the 
following goals reasonable and achievable: 
 

FY03 GOALS:  
 
Small Businesses – 61.4% 
Small Disadvantaged Businesses - 9.1% 
Woman-Owned Small Businesses – 5.0% 
Veteran-Owned Small Businesses – 3.0% 
Service-Disabled Veteran-owned Small Businesses – 3% 
HUB Zone Small Businesses – 2.5% 

 
5. Prospective Offerors, subcontractors, and Dodge/Plan room are required 
to self-register their firm or office on the Internet to receive one CD-ROM 
or other electronic submission of solicitation.  Either telephonic, mailed or 
faxed requests will be accepted.  Those registering are responsible for the 
accuracy of the information on the mailing list.  Updated project listing and 
plan-holder lists are available at: 
https://ebs.poa.usace.army.mil/AdvertisedSolicitations.asp 
  
6.  All bid forms, bonds, and other normal documents required for the bid 
submittal, including modifications to the offer submitted, or withdrawals 
shall be in paper medium.  Electronic medium for the Bid submittal documents 
will not be allowed. 
 
7.  Contractors must be registered with the Central Contractor Registration 
(CCR) in order to receive a Government Contract Award.  CCR registration can 
be accomplished via the Internet at http://www.ccr.gov.   
 
8.  Joint ventures are encouraged to apply.  However, they must complete the 
following:  
 

a.  Obtain a Tax Identification Number (TIN) as a joint venture. 
 



FTR151                                                DACA85-03-B-0002 
AMENDMENT 00021, SECTION 00100, PARA 20 

Section 00100 – Page 2 

b.  Prepare the Representations and Certifications as a joint venture 
(for Example, provide the TIN of the joint venture.  Do not use a TIN 
from one of the parties of the joint venture.) 

 
c.  All parties to the Joint Venture must sign the bid. 

 
d.  If joint ventures are the successful bidder, they must be 
registered in CCR as a joint venture.  We advise the joint venture to 
begin this process when they make the decision to compete for this 
acquisition in order to ensure this registration is in place should 
they be selected for award.  Lack of registration in the CCR database 
will make an offeror ineligible for award. 

 
9.  Inquires and Submittal: 
 

a.  Each question or inquiry shall be in writing and legibly reference 
the following: 1) solicitation number, and 2) identify the section of 
the solicitation, by paragraph, drawing number, or other reference 
pertinent to question or inquiry.  Submit questions to:  

 
U.S. Army Engineer District, Alaska, Contracting Division 
ATTN: Andi Miesler/Marichu Relativo 
P.O. box 6898, Elmendorf AFB, AK 99506-6898 
(907) 753-2528/2629 or FAX (907) 753-2544 
e-mail: andi.e.miesler@usace.army.mil 
e-mail: marichu.n.relativo@usace.army.mil 
COLLECT CALLS WILL NOT BE ACCEPTED. 

 
b.  Submittal of bids or modifications to bids, by facsimile (FAX) is 
not allowed.  Submittal of bids shall be as set forth herein. 

 
10.  Oral explanations or instructions are not binding.  Any information 
given to an offeror which impacts the offer will be given in the form of a 
written amendment to the solicitation. 
 
11.  The US Army Engineer District, Alaska, does not provide pick-up service 
for telegraphic amendments. 
 
12.  Business Hours:  The Alaska district Corps of Engineers business hours 
are from 7:30 A.M. to 4:00 P.M., Monday through Friday.  Closed on Federal 
Holidays. 
 
13.  Bid Submissions: 
 

a.  Mailing Address: U.S. Army Corp of Engineers, Alaska District 
      P.O Box 6898 
      ATTN: CEPOAP-CT-C/M (room 29) 
      Elmendorf AFB, AK 99506-6898 
      IFB# DACA85-03-B-0002 
 
b.  Physical Address: U.S. Army Corps of Engineers, Alaska District 
    Bldg 2204 3rd Street 
    Attn: CEPOA-CT-C/M (Contracting Division) 
    Elmendorf AFB, Alaska  99506 
    IFB NO: DACA85-03-B-0002 
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14.  AM02…Hand-delivery to the Alaska District must be accepted by a 
Contracting Officer or her representative. Notify the front desk clerk upon 
arrival that you have are delivering a bid package and to contact the 
Contracting Office Point of Contact.  There will be a Contracting Officer 
representative in the atrium/lobby 30 minutes before bid closing…AM02Hand 
deliveries to the Alaska District shall be delivered to the security desk in 
the lobby.  Call extension 753-2545/2528/2629 in advance to arrange for pick-
up.…AM02 Be advised there is limited telephone service in the lobby. 
 
15.  Elmendorf AFB Access:  Due to increased security requirements at the 
Elmendorf AFB, AK, please allow enough time to submit your BID.   
 

a.  All vehicle operators are required to wear seatbelts.  Vehicle 
operators caught not wearing a seatbelts will lose their driving 
privileges for 10 days on their first offense, 30 days on the second 
offense, and 6 months or longer on the third offense. 
 
b.  If a firm does not have a current pass to obtain entry to Elmendorf 
AFB, the firm may request a day pass using the following procedures: 
 
c.  AM02… For base access: Forty-eight hours (48) prior to your meeting 
or delivery of bid, the firm must contact Andi Miesler/Marichu Relativo 
at the above email address/fax number and request a day pass.  The firm 
must provide: a) solicitation number; b) the names of all persons in 
the vehicle; c) the name of their employer(s).  AM02…Inform the 
Boniface Security that this is a request for a day pass.…AM02 
 
d.  On the day of entry, the driver must go to the Boniface Gate and 
provide: a) Valid Alaska Drivers License; b) Valid Alaska Vehicle 
Registration; c) AM02…Current Proof of Insurance with Effective Dates; 
d) Alaska I/M emissions Certificate (also applies to contractors 
outside Anchorage area).  AM02..Failure to bring these documents to the 
gate will result in no bid submitted for that company.  For example, if 
a company’s expediter or deliverer does not have the correct documents 
at the gate and cannot obtain a pass even if their name is on the list, 
the Govt will not go out to the gate to pick up the bid. Bring a copy 
of the confirmation email provided by the above POC to the gate as 
proof that base access has been authorized. Inform the Boniface 
Security that this is a request for a day pass.…AM02 No public 
telephone service is provided at the Boniface Gate. 
 

 
16.  Rejection of Bid: Bids that fail to comply with the bid submittal 
requirements shall be rejected. 
 
17.  BOND AMOUNT REQUIRED (CLAUSE 52.228-15, Performance and Payment Bonds-
Construction (JUL 2000) Section 0700) 
 

a.  Performance and Payment Bonds: 
 

(1)  The penal amount of the bonds shall be 100 percent of the 
original price, unless the Contracting Officer determines that a 
lesser amount would be adequate for the protection of the 
Government. 

 
(2)  The Government may require additional bond protection when a 
contract price is increased. The increase in protection shall 
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generally equal 100 percent of the increase in contract price. The 
Government may secure additional projection by directing the 
contractor to increase the penal amount of the existing bond or 
obtain an additional bond. 

 
b.  Bid bond: Offerors are required to obtain a proposal bond from a 
good and sufficient surety.  The obligation of the surety under the 
proposal bond shall be 20% of the contract price. (52.228-1 (c)) 

 
c.  Bid Bonds must be accompanied by a Power of Attorney containing an 
original signature from the surety, which must be affixed to the Power 
of Attorney after the Power of Attorney has been generated.  Computer 
generated and signed Power's of Attorney will only be accepted if 
accompanied by an original certification from a current officer of the 
surety attesting to its authenticity and continuing validity. 

 
18. SURETY REQUIREMENTS: 
 
Corporate sureties – Corporate Sureties for bid, performance, and payment 
bonds must appear on the list contained in the Department of the Treasury 
circular 570, “Companies Holding Certificates of Authority as Acceptable 
Sureties on Federal Bonds and Acceptable Reinsuring Companies.”  Other 
requirements for corporate sureties are contained in FAR 28.203-1. Individual 
Sureties – If individual sureties are used for bond obligations, they must 
meet the requirements under FAR 28.203. 
 
19.  PLANS, SPECIFICATIONS AND AMENDMENTS 
 

a.  Plans and specifications will be available to be downloaded through 
the USACE website at no charge.  

 
b.  Amendment Actions: The Government intends to issue an Amendment to 
the Solicitation for the following: 

 
(1)  Publish minutes that summarize events and discussion at the 
pre-proposal conference/site visit. 

 
(2)  Publish Government response to written questions received. 

 
c.  Amendments to the solicitation will be available to be downloaded 
through the USACE website or any other electronic means. 

 
d.  Pre-Bid conference information. 

 
e.  Acknowledgement of Amendments:  Amendments must be acknowledged in 
writing and signed by the contractor’s duly authorized signatory.  
Acknowledge receipt of ALL AMMENDMENTS.  If in doubt as to the number 
of amendments issued, please call (907) 753-2545/2552.  Failure to 
acknowledge amendments shall result in rejection of bid. 

 
20. PRE-BID CONFERENCE / SITE VISIT: 
 

a.  A formal pre-bid conference will be conducted AM01… one week after 
IFB issue date.  Time and location to be announced by amendment. 06 May 
2003, from 1:00 pm to 5:00 pm at the Joint Regional Education Training 
Center(JRETC), Bldg 655, in the Mauna Loa room, Ft Richardson, Alaska. 
A map to the JRETC building is attached. Contractors may have the 
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option of obtaining Government escort to the JRETC. Contractors MUST BE 
AT THE FT RICHARDSON MAIN GATE NO LATER THAN 12:30 PM. You will be 
required to bring at least one state or federal photo identification. 
…AM01 Offerors are strongly encouraged to attend the pre-bid 
conference.  Offerors wishing to attend will be required to provide 
their full name, company name, and telephone number via email to: 
Primary POC, Nichelle Smith (nichelle.e.smith@usace.army.mil), or 
alternate POC, Mark Kelliher (mark.h.kelliher@usace.army.mil), or via 
fax (907) 384-7441, 3 days prior to conference.  Address the subject 
line for the email/fax correspondence:  “Day Pass Request for FTR151 
Site Visit.” In the event that no contractors provide information by 
close of business three days prior to the conference, the pre-bid 
conference will be cancelled.  To confirm day pass request, contact: 
384-7442/5/8 (24 hours prior to the site visit). 

 
b.  Questions submitted at least two days prior to the pre-bid 
conference would be informally addressed at the conference.  All 
questions will be formally addressed by amendment.  Submit questions 
(in writing) to Andi Miesler, email: andi.e.miesler@usace.army.mil or 
Marichu Relativo, email: marichu.n.relativo@usace.army.mil or FAX (907) 
75302544.  Minutes of the conference will be recorded and distributed 
to all contractors as an amendment to this IFB regardless of whether or 
not they attend the pre-bid conference. 

 
 
 
21. PRE-AWARD SURVEYS: 
 
The Government reserves the right to conduct a pre-award survey of any firm 
under consideration to confirm any part of the information furnished by the 
offeror, or to require other evidence of managerial, financial, technical, 
performance, and other capabilities, the positive establishment of which is 
determined by the Government to be necessary for the successful performance 
of the contract.  As a minimum, the offeror is required to supply those items 
listed, after selection for award. 
 
22.  EQUIPMENT OWNERSHIP AND OPERATION EXPENSE SCHEDULE: 
 
Whenever a contract or modification of contract price is negotiated, the 
contractor's cost proposal for equipment ownership and operating expenses 
shall be determined in accordance with the requirements of paragraph SC-29, 
EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE, contained in the Special 
Provisions section of the specifications.  A copy of EP 1110-1-8 
"Construction Equipment Ownership and Operating Expense Schedule" is 
available for review at the US Army Engineers District, Alaska, Bldg. 2204 
Third St, Room 50, Elmendorf AFB, Alaska and at 
http://www.usace.army.mil/inet/usace-docs/eng-pamphlets/sp.htm 
 
23. PERFORMANCE OF WORK BY CONTRACTOR: 
 
Your attention is invited to FAR CLAUSE 52.236-1 entitled “PERFORMANCE OF 
WORK BY CONTRACTOR.”  Unless submitted with the bid, the successful 
contractor must furnish the Contracting Officer within 230 days after award a 
description of the work, which he intends to perform with his own 
organization (e.g. earthwork, paving, masonry work, or roofing), the 
percentage of the total work this represents and the estimated cost thereof. 
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24. EXCLUSION OF DEBARRED AND SUSPENDED CONTRACTORS: 
 
By entering into this contract, the Contractor certifies that neither it, nor 
any person or firm who has an interest in the Contractor's firm, is a person, 
or firm ineligible to be awarded Government contracts by virtue of being 
suspended or debarred in accordance with FAR subpart 9.4. 
 
 
 





i 

SECTION 00800 
 

SPECIAL CONTRACT REQUIREMENTS 
DACA85-03-B-0002 

FY03 WHOLE BARRACKS RENEWAL 
FT. RICHARDSON, ALASKA 

 
 I-N-D-E-X 
 
 
CLAUSE TITLE                                PAGE 
 
SCR-1 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK  00800-1 
 
SCR-2 EXCLUSION OF PERIODS IN COMPUTING COMPLETION  
   SCHEDULES NOT USED 00800-1 
 
SCR-3 LIQUIDATED DAMAGES-CONSTRUCTION  00800-1 
 
SCR-4 TIME EXTENSIONS NOT USED 00800-1 
 
SCR-5 CONTRACT DRAWINGS AND SPECIFICATIONS  00800-1 
 
SCR-6 BRAND NAME OR EQUAL  00800-12 
 
SCR-7 CERTIFICATES OF COMPLIANCE  00800-13 
 
SCR-8 SUBMITTALS  00800-13 
 
SCR-9 IDENTIFICATION OF GOVERNMENT-FURNISHED PROPERTY NOT USED 00800-13 
 
SCR-10 PHYSICAL DATA  00800-13 
 
SCR-11 AVAILABILITY AND USE OF UTILITY SERVICES  00800-14 
 
SCR-12 IDENTIFICATION OF EMPLOYEES AND  
 MILITARY REGULATIONS  00800-14 
 
SCR-13 INSURANCE – WORK ON A GOVERNMENT  
  INSTALLATION  00800-14 
 
SCR-14 SPECIAL SAFETY REQUIREMENTS  00800-14 
 
SCR-15 AIRFIELD SAFETY PRECAUTIONS NOT USED 00800-15 
 
SCR-16 LAYOUT OF WORK  00800-15 
 
SCR-17 QUANTITY SURVEYS NOT USED 00800-15 
 
SCR-18 AGGREGATE SOURCES NOT USED 00800-15 
 
SCR-19 HAUL ROADS NOT USED 00800-15 
 
SCR-20 CONTRACTOR-PREPARED NETWORK ANALYSIS SYSTEM NOT USED 00800-15 
 
SCR-21 PERFORMANCE OF WORK BY THE CONTRACTOR  00800-15 
 
SCR-22 SALVAGE MATERIALS AND EQUIPMENT NOT USED 00800-15 



 
 

ii 

CLAUSE TITLE                                PAGE 
 
 
SCR-23 OBSTRUCTION OF NAVIGABLE WATERWAYS NOT USED 00800-15 
 
SCR-24 SIGNAL LIGHTS NOT USED 00800-15 
 
SCR-25 COMMUNICATION SECURITY  00800-15 
 
SCR-26 PERMITS AND RESPONSIBILITIES NOT USED 00800-15 
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SECTION 00800 

SPECIAL CONTRACT REQUIREMENTS 
 

SCR-1  COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) (FAR 
52.211-10):   
 
See SECTION 00700. 
 
SCR-2  NOT USED 
 
SCR-3  LIQUIDATED DAMAGES-CONSTRUCTION (SEP 2000) (FAR 52.211-12): 
 
See SECTION 00700. 
  
SCR-4  NOT USED 
 
SCR-5  CONTRACT DRAWINGS AND SPECIFICATIONS (Aug 2000) (DFARS 252.236-7001): 
 
 (a)  The Government will provide the Contractor, without charge, one 
set of contract drawings and specifications, except publications incorporated 
into the technical provisions by reference, in electronic or paper media as 
chosen by the Contracting Officer. 
 
 (b)  The Contractor shall -- 
 
  (1)  Check all the drawings furnished immediately upon receipt; 
 
  (2)  Compare all drawings and verify the figures before laying 
out the work; 
 
  (3)  Promptly notify the Contracting Officer of any 
discrepancies; 
 
  (4)  Be responsible for any errors that might have been avoided 
by complying with this paragraph (b); and 
 
  (5)  Reproduce and print contract drawings and specifications as 
needed. 
 
 (c)  In general – 
 
  (1)  Large-scale drawings shall govern small-scale drawings; and 
 
  (2)  The Contractor shall follow figures marked on drawings in 
preference to scale measurements. 
 
 (d)  Omissions from the drawings or specifications or the mis-
description of details of work that are manifestly necessary to carry out the 
intent of the drawings and specifications, or that are customarily performed, 
shall not relieve the Contractor from performing such omitted or mis-
described details of the work.  The Contractor shall perform such details as 
if fully and correctly set forth and described in the drawings and 
specifications. 
 
 (e)  The work shall conform to the specifications and the contract 
drawings identified on the following index of drawings: 
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Drawing  
No. 

Sheet  
No. 

Title Rev. 
No. 

Date 

     
  GENERAL   
     

None None Cover Sheet None 17 April 2003 
     
“ “ Index Sheet “ “ 
     

F-16-06-4260 1 Location and Vicinity Map “ “ 
     
  LANDSCAPING   
     

F-21-01-424 1 Landscape Plant Schedule “ “ 
     
“ 2 Landscape Plan “ “ 
     
“ 2A Landscape Details “ “ 
     
  CIVIL   
     
“ 3 General Site Plan “ “ 
     
“ 4 Site and Utility Plan “ “ 
     
“ 5 Grading Plan 1 “ “ 
     
“ 6 Grading Plan 2 “ “ 
     
“ 7 Building Earthwork Sections 

and Details 
“ “ 

     
“ 8 Site Earthwork Details “ “ 
     
“ 9 Sanitary Sewer Plan and 

Profile 
“ “ 

     
“ 10 Water Service Details “ “ 

AM #2...     
“ 11 Site Details 1 09 MAY 2003 
    ...AM #2 
 12 Soil Logs 1 NONE 17 APRIL 2003 
     
 13 Soil Logs 2   
     
 14 Soil Logs 3   
     
  ARCHITECTURAL   
     
“ 15 Symbols, Abbreviations, 

Notes and Materials 
“ “ 

     
“ 16 Barracks Building 1 

Composite Code Analysis 
“ “ 

     
“ 17 Soldier Community Building 2 

Composite Code Analysis Plan 
“ “ 
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Drawing  
No. 

Sheet  
No. 

Title Rev. 
No. 

Date 

     
  Barracks Building 1   
     

F-21-01-424 18 Composite Floor Plans 
Barracks Building 1 

None 17 April 2003 

     
“ 19 First Floor Plan Building 1 

South Barracks Wing 
“ “ 

     
“ 20 First Floor Plan Building 1 

North Barracks Wing 
“ “ 

     
“ 21 Second Floor Plan Building 1 

South Barracks Wing and 
Exterior Sign Location Plan 

“ “ 

     
“ 22 Second Floor Plan Building 1 

North Barracks Wing 
“ “ 

     
“ 23 Third Floor Plan Building 1 

South Barracks Wing 
“ “ 

     
“ 24 Third Floor Plan Building 1 

North Barracks Wing 
“ “ 

     
“ 25 Barracks Building 1 Enlarged 

Floor Plans 
“ “ 

     
“ 26 Barracks Building 1 Enlarged 

Stair Plans 
“ “ 

     
“ 27 Barracks Building 1 Wall 

Types 
“ “ 

     
“ 28 Barracks Building 1 and 

Soldier Community Building 2 
Roof Plan and Details 

“ “ 

     
“ 29 Barracks Building 1 and 

Soldier Community Building 2 
Exterior Elevations 

“ “ 

     
“ 30 Barracks Building 1 Building 

Section A 
“ “ 

     
“ 31 Barracks Building 1 Building 

Section B 
“ “ 

     
“ 32 Barracks Building 1 Building 

Sections C and D 
“ “ 

     
“ 33 Barracks Building 1 Wall 

Sections 
“ “ 
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Drawing  
No. 

Sheet  
No. 

Title Rev. 
No. 

Date 

     
F-21-01-424 34 Barracks Building 1 Wall 

Sections and Section Thru 
Duct Shaft 

None 17 April 2003 

     
“ 35 Barracks Building 1 Exterior 

Roof Details 
“ “ 

     
“ 36 Barracks Building 1 Building 

Sections at Connection 
“ “ 

     
“ 37 Barracks Building 1 Misc. 

Details 
“ “ 

     
“ 38 Barracks Building 1 Interior 

Module Bathroom Elevations, 
Sections, and Details 

“ “ 

     
“ 39 Barracks Building 1 Interior 

Module Elevations, Sections 
and Misc. Details 

“ “ 

     
“ 40 Barracks Building 1 Interior 

Elevations 
“ “ 

     
“ 41 Barracks Building 1 First 

Floor Reflected Ceiling Plan 
and Details 

“ “ 

     
“ 42 Barracks Building 1 Second 

Floor Reflected Ceiling Plan 
Third Floor Similar 

“ “ 

     
  Soldier Community Building 2   
     
“ 43 Soldier Community Building 2 

Main Floor Plan 
“ “ 

     
“ 44 Soldier Community Building 2 

Basement Floor Plan 
“ “ 

     
“ 45 Soldier Community Building 2 

Enlarged Floor Plan North 
“ “ 

     
“ 46 Soldier Community Building 2 

Enlarged Floor Plan South 
“ “ 

     
“ 47 Soldier Community Building 2 

Building Section 1 Thru 
Entry 

“ “ 

     
“ 48 Soldier Community Building 2 

Building Section 2 Thru 
Lounge 

“ “ 
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Drawing  
No. 

Sheet  
No. 

Title Rev. 
No. 

Date 

     
F-21-01-424 49 Soldier Community Building 2 

Building Section 3 Thru 
Mechanical 

None 17 April 2003 

     
“ 50 Soldier Community Building 2 

Building Section 4 Thru 
Corridor 

“ “ 

     
“ 51 Soldier Community Building 2 

Porch, and Entry Sections 
“ “ 

     
“ 52 Soldier Community Building 2 

Wall Sections and Details 
“ “ 

     
“ 53 Soldier Community Building 2 

Main Floor Reflected Ceiling 
Plan 

“ “ 

     
“ 54 Soldier Community Building 2 

Basement Reflected Ceiling 
Plan 

“ “ 

     
“ 55 Soldier Community Building 2 

Interior Elevations 
“ “ 

     
“ 56 Soldier Community Building 2 

Interior Elevations 
“ “ 

     
“ 57 Soldier Community Building 2 

Interior Elevations 
“ “ 

     
“ 58 Soldier Community Building 2 

Interior Elevations 
“ “ 

     
“ 59 Barracks and Soldier 

Community Building Casework 
and Details 

“ “ 

     
“ 60 Barracks and Soldier 

Community Building Casework 
and Details 

“ “ 

     
“ 61 Barracks and Soldier 

Community Building Details 
II 

“ “ 

     
“ 62 Barracks Building 1 and 

Soldier Community Building 2 
Signage Schedule and Details 

“ “ 

     
“ 63 Barracks Building 1, and 

Soldier Community Building 2 
Interior Finish Schedule 

“ “ 
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Drawing  
No. 

Sheet  
No. 

Title Rev. 
No. 

Date 

     
F-21-01-424 64 Barracks Building 1 Soldier 

Community Building 2 
Interior Wall Penetrations 
Details 

None 17 April 2003 

     
“ 65 Barracks Building 1 Soldier 

Community Building 2 
Exterior Sign Elevations and 
Details 

“ “ 

     
“ 66 Barracks Building 1 Soldier 

Community Building 2 
Suspended Ceiling System 
Details 

“ “ 

     
“ 67 Barracks Building 1 Soldier 

Community Building 2 Misc. 
Wall Details 

“ “ 

     
“ 68 Barracks, and Soldier 

Community Building Door 
Schedule 

“ “ 

     
“ 69 Barracks, and Soldier 

Community Building Door 
Details 

“ “ 

     
“ 70 Barracks and Soldier 

Community Building Window 
and Storefront Types 

“ “ 

     
“ 71 Barracks, and Soldier 

Community Building Window 
and Storefront Details 

“ “ 

     
“ 72 Barracks Building 1 Details “ “ 
     
“ 73 Barracks Building 1 Soldier 

Community Building 2 Stair 
and Railing Details 

“ “ 

     
“ 74 Miscellaneous Roof Details “ “ 
     
  Accessory Buildings   
     
“ 75 Barbeque Kiosk Building 3 

Plan, Sections and Elevation 
“ “ 

     
 76 Mailbox Kiosk Building 4 

Plan, Sections and Elevation 
  

     
 77 Dumpster and Storage 

Building Plans, Elevations 
and Sections 
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Drawing  
No. 

Sheet  
No. 

Title Rev. 
No. 

Date 

     
  STRUCTURAL   
     
  All Buildings   
     

F-21-01-424 78 General Notes & 
Abbreviations 

None 17 April 2003 

     
“ 79 CMU & Beam Connection 

Details 
“ “ 

     
  Barracks   
     
“ 80 Barracks North Wing 

Foundation Plan 
“ “ 

     
“ 81 Barracks South Wing 

Foundation Plan 
“ “ 

     
“ 82 Barracks North Wing 2nd & 3rd 

Floor Framing Plan 
“ “ 

     
“ 83 Barracks South Wing 2nd & 3rd 

Floor Framing Plan 
“ “ 

     
“ 84 Barracks North Wing Roof 

Framing Plan 
“ “ 

     
“ 85 Barracks South Wing Roof 

Framing Plan 
“ “ 

     
“ 86 Framing Sections “ “ 
     
“ 87 Stair Framing & Details “ “ 
     
“ 88 Framing Connection Details I “ “ 
     
“ 89 Framing Connection Details 

II 
“ “ 

     
“ 90 Special Bar Joist Loading “ “ 
     
“ 91 Foundation Details “ “ 
     
  Soldier Community Building   
     
“ 92 Foundation Plan “ “ 
     
“ 93 Floor Framing Plan “ “ 
     
“ 94 Roof Framing Plan “ “ 
     
“ 95 Framing Section “ “ 
     
“ 96 HSS Truss Details “ “ 
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Drawing  
No. 

Sheet  
No. 

Title Rev. 
No. 

Date 

     
F-21-01-424 97 HSS Truss Connection Details None 17 April 2003 

     
“ 98 Foundation Details “ “ 
     
“ 99 AHU Platform Details “ “ 
     
“ 100 Framing Connection Details I “ “ 
     
“ 101 Framing Connection Details 

II 
“ “ 

     
  Accessory Buildings   
     
“ 102 Barbeque Details “ “ 
     
 103 Mail Kiosk Details   
     
 104 Storage Shed/Dumpster 

Details 
  

     
  MECHANICAL   
     
  General   
     
“ 105 Legend, Abbreviations and 

Plumbing Schedule 
“ “ 

     
“ 106 Equipment Schedule “ “ 
     
“ 107 Equipment Schedule “ “ 
     
“ 108 Control Legend “ “ 
     
  Barracks Building   
     
“ 109 First Floor Drain, Waste and 

Vent Plan 
“ “ 

     
“ 110 Second and Third Floor 

Drain, Waste and Vent Plan 
“ “ 

     
“ 111 First Floor Hot and Cold 

Water Supply Plan 
“ “ 

     
“ 112 Second and Third Floor Hot 

and Cold Water Supply Plan 
“ “ 

     
“ 113 Drain, Waste and Vent 

Isometrics 
“ “ 

     
“ 114 Hot and Cold Water Supply 

Isometrics 
“ “ 

     
“ 115 First Floor Heating Plan “ “ 
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Drawing  
No. 

Sheet  
No. 

Title Rev. 
No. 

Date 

     
F-21-01-424 116 Second Floor Heating Plan None 17 April 2003 

     
“ 117 Third Floor Heating Plan “ “ 
     
“ 118 First Floor Ventilation Plan “ “ 
     
“ 119 Second Floor Ventilation 

Plan 
“ “ 

     
“ 120 Third Floor Ventilation Plan “ “ 
     
“ 121 Roof Plan “ “ 
     
“ 122 Attic Tower Mechanical Plan “ “ 
     
“ 123 Attic Tower Mechanical Plan “ “ 
     
“ 124 Attic Tower Mechanical Plan “ “ 
     
“ 125 Attic Tower Mechanical 

Sections 
“ “ 

     
“ 126 Mechanical Equipment Piping 

Details 
“ “ 

     
“ 127 Mechanical Room Piping 

Schematic 
“ “ 

     
“ 128 Heating Control Diagram “ “ 
     
“ 129 Heating System Controls 

Equipment 
“ “ 

     
“ 130 Heating System Control 

Diagrams 
“ “ 

     
“ 131 Ventilation System Control 

Diagrams 
“ “ 

     
“ 132 Ventilation System Control 

Equipment 
“ “ 

     
“ 133 Ventilation System Control 

Diagrams 
“ “ 

     
“ 134 Ventilation System Control 

Equipment 
“ “ 

     
“ 135 Building DDC System Layout “ “ 
     
  Soldier Community Building   
     
“ 136 Drain, Waste and Vent Plan “ “ 
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Drawing  
No. 

Sheet  
No. 

Title Rev. 
No. 

Date 

     
F-21-01-424 137 Hot and Cold Water Supply 

Plan 
None 17 April 2003 

     
“ 138 Drain, Waste and Vent 

Isometric 
“ “ 

     
“ 139 Hot and Cold Water Supply 

Isometric 
“ “ 

     
“ 140 Basement and First Floor 

Heating Plans 
“ “ 

     
“ 141 Ventilation Plan “ “ 
     
“ 142 Mechanical Room Plan “ “ 
     
“ 143 Mechanical Room Plan “ “ 
     
“ 144 Common Equipment Details 

Equipment Piping Details 
“ “ 

     
“ 145 Common Equipment Details 

Equipment Piping Details 
“ “ 

     
“ 146 Common Equipment Details 

Seismic Details 
“ “ 

     
“ 147 Site DDC System Overall DDC 

Schematic 
“ “ 

     
“ 148 Site DDC System Overall DDC 

Layout and Sequence of 
Operations 

“ “ 

     
  ELECTRICAL   
     
“ 149 Symbols and Legend “ “ 
     
“ 150 Site Electrical Plan 1 “ “ 
     
“ 151 Site Electrical Plan 2 “ “ 
     
 152 Site Electrical Plan 3   

AM #2...     
“ 153 Light Fixture Schedule 1 09 MAY 2003 
    ...AM #2 
“ 154 Barracks - First Floor 

Lighting Plan 
NONE 17 APRIL 2003 

     
“ 155 Barracks – Second and Third 

Floor Lighting Plan 
“ “ 

     
“ 156 Barracks – First Floor Power 

Plan 
“ “ 
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Drawing  
No. 

Sheet  
No. 

Title Rev. 
No. 

Date 

     
F-21-01-424 157 Barracks – Second and Third 

Floor Power Plan 
None 17 April 2003 

     
“ 158 Barracks - First Floor 

Signal Plan 
“ “ 

     
“ 159 Barracks - Second and Third 

Floor Signal Plan 
“ “ 

AM #2...     
“ 160 Living Module 1 09 MAY 2003 
    ...AM #2 
“ 161 Barracks Attic Mechanical 

Room 
NONE 17 APRIL 2003 

     
“ 162 Community Building Kitchen 

Power Plan 
“ “ 

     
“ 163 Community Building North 

Half Lighting Plan 
“ “ 

     
“ 164 Community Building South 

Half Lighting Plan 
“ “ 

     
“ 165 Community Building North 

Half Power Plan 
“ “ 

     
“ 166 Community Building South 

Half Power Plan 
“ “ 

     
“ 167 Basement Lighting and Power 

Plan 
“ “ 

     
“ 168 Mechanical Room “ “ 
     
“ 169 Community Building North 

Half Signal Plan 
“ “ 

     
“ 170 Community Building South 

Half Signal Plan 
“ “ 

     
 171 Barbeque and Mail Kiosks 

Electrical Power Plans 
  

     
“ 172 Power One-Line Diagram “ “ 
     
“ 173 Cable Television Riser 

Diagram 
“ “ 

     
“ 174 Communication Riser Diagram “ “ 
     
“ 175 Details 1 “ “ 
     
“ 176 Details 2 “ “ 
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Drawing  
No. 

Sheet  
No. 

Title Rev. 
No. 

Date 

     
F-21-01-424 177 Power Panel Schedule 1 None 17 April 2003 

     
“ 178 Power Panel Schedule 2 “ “ 
     
 179 Notification System   
     
  FIRE PROTECTION   
     
“ 180 Fire Alarm Matrix “ “ 
     
“ 181 Fire Protection Plans “ “ 
     
“ 182 Mechanical Room Plans and 

Diagrams 
“ “ 

     
“ 183 Barracks – First Floor Fire 

Detection Plan 
“ “ 

     
“ 184 Barracks – Second and Third 

Floor Fire Detection Plan 
“ “ 

     
“ 185 Community Building North 

Half Fire Detection Plan 
“ “ 

     
“ 186 Community Building South 

Half Fire Detection Plan 
“ “ 

     
“ 187 Barracks Fire Detection 

Plans 
“ “ 

     
 
SCR-6  BRAND NAME OR EQUAL (Aug 1999) (FAR 52.211-6): 
 
See SECTION 00700. 
    
SCR-7  CERTIFICATES OF COMPLIANCE:   
 
Any certificates required for demonstrating proof of compliance of materials 
with specification requirements shall be executed in 3 copies.  Each 
certificate shall be signed by an official authorized to certify in behalf of 
the manufacturing company and shall contain the name and address of the 
Contractor, the project name and location, and the quantity and date or dates 
of shipment or delivery to which the certificates apply.  Copies of 
laboratory test reports submitted with certificates shall contain the name 
and address of the testing laboratory and the date or dates of the tests to 
which the report applies.  Certification shall not be construed as relieving 
the Contractor from furnishing satisfactory material, if, after tests are 
performed on selected samples, the material is found not to meet the specific 
requirements. 
 
SCR-8  SUBMITTALS (ER 415-1-10, 30 May 1995):   
 
Within 30 days after receipt of Notice to Proceed, the Contractor shall 
complete and submit to the Contracting Officer, in triplicate, submittal 
register ENG Form 4288 listing all submittals and dates.  In addition to 
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those items listed on ENG Form 4288, the Contractor shall furnish submittals 
for any deviation from the plans or specifications.  The scheduled need dates 
must be recorded on the document for each item for control purposes.  In 
preparing the document, adequate time (minimum of 30 days) shall be allowed 
for review and, only when stipulated, approval and possible resubmittal.  
Scheduling shall be coordinated with the approved progress schedule.  The 
Contractor’s Quality Control representative shall review the listing at least 
every 30 days and take appropriate action to maintain an effective system.  
Copies of updated or corrected listing shall be submitted to the Contracting 
Officer at least every 60 days in the quantity specified.  Payment will not 
be made for any material or equipment that does not comply with contract 
requirements. 
 
SECTION 01330 includes an ENG Form 4288 listing technical items the 
Contractor shall submit to the Contracting Officer, as indicated in the 
contract requirements.   
 
SCR-9  NOT USED 
 
SCR-10  FORT RICHARDSON PHYSICAL DATA (APR 1984):  Data and information 
furnished or referred to below are furnished for the Contractor's information.  
The Government shall not be responsible for any interpretation of or 
conclusion drawn from the data or information by the Contractor. 
 
 a.  The indications of physical conditions on the drawings and in the 
specifications are the result of site investigation. 
 
 b.  Location:  Ft. Richardson is located approximately 6 miles east of 
downtown Anchorage, Alaska. 
 
 c.  Transportation: 
 
  (1)  Water:  Anchorage is a port of call for scheduled and 
unscheduled commercial and military deep and shallow draft vessels in the 
Alaska trade. 
 
  (2)  Air:  Scheduled and chartered commercial airline services are 
available from airports in Anchorage. 
 
  (3)  Land:  Anchorage is connected to the primary and secondary 
state highway system and is accessible from the lower 48 states via the Alaska 
Highway. 
 
  (4)  Railroad:  The Alaska Railroad offers freight service from 
the 48 contiguous states and Canada via rail barge and trainship through 
Whittier, and from Seward, to Anchorage and Fairbanks.  In addition to the 
freight service, scheduled passenger service and express service between 
Anchorage and Fairbanks, and passenger service between Anchorage and Whittier 
are also available.  Fairbanks (including Eielson AFB and Ft. Wainwright) is 
the northern terminus, and Seward and Whittier are the southern terminals of 
the Alaska Railroad. 
 
 d.  Communications:  Telephone communications and services are under 
the jurisdiction of Alaska Communications Systems (ACS)(Bldg. 652).  The 
Contractor shall make all arrangements for required communication service 
directly with the communications office and will be billed by that office for 
services received.  The Government does not guarantee the adequacy or 
efficiency of the services received or the number of telephones that can be 
assigned to the Contractor. 
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 e.  Weather Data:  A Climatological Summary for Ft. Richardson is 
attached to the end of this section. 
 
SCR-11  AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984) (FAR 52.236-14): 
 
See SECTION 00700. 
 
SCR-12  IDENTIFICATION OF EMPLOYEES AND MILITARY REGULATIONS: 
 
 (a)  The Contractor shall be responsible for compliance with all 
regulations and orders of the Commanding Officer of the Military 
Installation, respecting identification of employees, movements on 
installation, parking, truck entry, and all other military regulations which 
may affect the work.   
 
 (b)  The work under this contract is to be performed at an operating 
Military Installation with consequent restrictions on entry and movement of 
non-military personnel and equipment.  See Installation Pass for Fort 
Richardson (Post Commander Policy #24-15) attached.  These restrictions may 
be changed without advance notice. 
 

AM #2...SCR-13  INSURANCE – WORK ON A GOVERNMENT INSTALLATION (JAN 1997) (FAR 52.228-
5): 
 
 (a)  The Contractor shall, at its own expense, provide and maintain 
during the entire performance of this contract, at least the following kinds 
and minimum amounts of insurance: 
 
  (1)  Workman's Compensation and Employers' Liability Insurance:  
$100,000.00. 
 
  (2)  General Liability Insurance:  A Bodily Injury, Comprehensive 
policy which provides $500,000.00 per occurrence. 
 
  (3)  Automobile Liability Insurance:  A comprehensive policy 
which provides $200,000.00 per person and $500,000.00 per occurrence for 
bodily injury and $20,000.00 per occurrence for property damage, covering the 
operation of its automobiles used in connection with the performance of the 
contract. 
 
  (4)  Aircraft Public and Passenger Liability Insurance:  Where 
aircraft are used in connection with the performance of the contract; 
$200,000.00 per person, $500,000.00 per occurrence for bodily injury, other 
than passenger liability, and $200,000.00 per occurrence for property damage; 
$200,000.00 per person for passenger liability/bodily injury aggregate equal 
to the total number of seats or number of passengers, whichever is greater. 
 
  (5)  Vessel Collision Liability and Protection and Indemnity 
Liability Insurance:  Where vessels are used in connection with the 
performance of the contract. 
 
 (b)  Before commencing the work under this contract, the Contractor 
shall notify the Contracting Officer in writing that the required insurance 
has been obtained.  The policies evidencing required insurance shall contain 
an endorsement to the effect that any cancellation or any material change 
adversely affecting the Government's interest shall not be effective (1) for 
such period as the laws of the State in which this contract is to be 



FY03 WHOLE BARRACKS RENEWAL  FTR151 
DACA85-03-B-0003, AMENDMENT #R0002 
 

00800-15 

performed prescribe, or (2) until 30 days after the insurer or the Contractor 
gives written notice to the Contracting Officer, whichever period is longer. 
 
 (c)  The Contractor shall insert the substance of this clause, 
including this paragraph (c), in subcontracts under this contract that 
require work on a Government installation and shall require subcontractors to 
provide and maintain the insurance required above.  The Contractor shall 
maintain a copy of all subcontractors' proofs of required insurance, and 
shall make copies available to the Contracting Officer upon request....AM #2 
 
SCR-14  SPECIAL SAFETY REQUIREMENTS:   
 
The Safety and Health Requirements Manual referenced in paragraph Accident 
Prevention of the Contract Clauses is amended as indicated below.  Copies of 
the manual can be ordered from the Superintendent of Documents, Government 
Printing Office, Washington DC, phone 202-512-1800, FAX 202-512-2250. 
 
 a.  NOT USED 
 
 b.  Paragraph 05.A.01:  Add new paragraph 05.A.01 d. 
 
    d. Employers shall make reasonable efforts to 
accommodate employees with religious beliefs that may conflict with PPE 
requirements.  However, when reasonable efforts to accommodate the employee’s 
religious beliefs do not provide the necessary safe working environment 
(without PPE), then the employer shall require the employee to use the 
appropriate PPE or the employee will not be allowed to work in the area where 
he/she will be exposed to a hazard requiring such protection.  
 

c.  Paragraph 16.C:  Add new paragraphs 16.C.21 and 16.C.22. 
 
     16.C.21.  During personnel handling operations, load and boom hoist 
drum brakes, swing brakes, and locking devices such as pawls or dogs shall be 
engaged when the occupied platform is in a stationary working position. 
 
     16.C.22.  During personnel handling operations, the load hoist drum 
shall have a system or device on the power train other than the load hoist 
brake, which regulates the lowering rate of speed of the hoist mechanism 
(controlled load lowering).  Free fall is prohibited. 
 
 d.  Paragraph 21.A.15:  Add new paragraph 21.A.15 d. 
 
    d.  Standard guardrails shall be installed on all 
intermediate floors and roofs, including flat roof areas more than 1.8 meters 
above adjacent areas, during construction or rehabilitation of the buildings.  
The use of safety nets and safety belts with life lines may be substituted on 
pitched roofs. 
 
SCR-15  NOT USED 
 
SCR-16  LAYOUT OF WORK (APR 1984) (FAR 52.236-17):   
 
See SECTION 00700. 
 
SCR-17 THRU SCR-20  NOT USED 
 
SCR-21  PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) (FAR 52.236-1):   
 
See SECTION 00700. 
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SCR-22 THRU SCR-24  NOT USED 
 
SCR-25  COMMUNICATION SECURITY:   
 
All communications with DOD organizations are subject to COMSEC review.  
Contractor personnel shall be aware that telecommunications networks are 
continually subject to intercept by unfriendly intelligence organizations.  
The DOD has authorized the military departments to conduct COMSEC monitoring 
and recording of telephone calls originating from or terminating at DOD 
organizations.  Therefore, civilian Contractor personnel are advised that any 
time they place a call to or receive a call from Alaska District offices or 
Resident Engineer offices located on military installations, they are subject 
to COMSEC procedures.  The Contractor will assume the responsibility for 
ensuring wide and frequent dissemination of the above information to all 
employees dealing with official DOD information.  
 
SCR-26 THRU SCR-28  NOT USED 
 
SCR-29  EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (1999 JUNE HQ 
USACE)(EFARS 52.231-5000): 
  
  (a)  This statement shall become operative only for negotiated 
contracts where cost or pricing data is requested, and for modifications to sealed 
bid or negotiated contracts where cost or pricing is requested.  This clause does 
not apply to terminations.  See 52.231-5001, Basis for settlement of proposals, and 
FAR Part 49. 
 
  (b)  Allowable cost for construction and marine plant and equipment in 
sound workable condition owned or controlled and furnished by a Contractor or 
subcontractor at any tier shall be based on actual cost data for each piece of 
equipment or groups of similar serial and series for which the Government can 
determine both ownership and operating costs from the Contractor’s accounting 
records.  When both ownership and operating costs cannot be determined for any 
piece of equipment or groups of similar serial or series equipment from the 
Contractor’s accounting records, costs for that equipment shall be based upon the 
applicable provisions of EP 1110-1-8, Construction Equipment Ownership and 
Operating Expense Schedule, Region IX.  Working conditions shall be considered to 
be average for determining equipment rates using the schedule unless specified 
otherwise by the Contracting Officer.  For equipment not included in the schedule, 
rates for comparable pieces of equipment may be used or a rate may be developed 
using the formula provided in the schedule.  For forward pricing, the schedule in 
effect at the time of negotiations shall apply.  For retroactive pricing, the 
schedule in effect at the time the work was performed shall apply.  (Individual 
copies of the regional schedules are available from the Superintendent of 
Documents, U.S. Government Printing Office, Washington, D.C. 20402.  Any schedule 
can be ordered by telephoning (202) 512-1800 or via the internet at: 
http://www.usace.army.mil/inet/usace-docs/eng-pamphlets/ep1110-1-8(vol9)/toc.htm 
The cost is $33.00 each.  Vol. 9 is stock no. 008-022-00292-8. 
 
  (c)  Equipment rental costs are allowable, subject to the provisions of 
FAR 31.105(d)(ii) and FAR 31.205-36.  Rates for equipment rented from an 
organization under common control, lease-purchase arrangements, and sale-leaseback 
arrangements, will be determined using the schedule, except that actual rates will 
be used for equipment leased from an organization under common control that has an 
established practice of leasing the same or similar equipment to unaffiliated 
lessees. 
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  (d)  When actual equipment costs are proposed and the total amount of 
the pricing action exceeds the small purchase threshold, the Contracting Officer 
shall request the Contractor to submit either certified cost or pricing data, or 
partial/limited data, as appropriate.  The data shall be submitted on Standard Form 
1411, Contract Pricing Proposal Cover Sheet. 
 
SCR-30 THRU SCR-32  NOT USED 
 
SCR-33  PAYMENT FOR MATERIALS DELIVERED OFF-SITE (1995 MAR HQ USACE) (EFARS 52.232-
5000): 
 
  (a)  Pursuant to FAR clause 52.232-5,  Payments Under Fixed-Price 
Construction Contracts, materials delivered to the Contractor at locations other 
than the site of work may be taken into consideration in making payments if 
included in payment estimates and if all the conditions of the Contract Clauses are 
fulfilled.  Payment for items delivered to locations other than the work site will 
be limited to: (1) materials required by the Technical Specifications; or (2) 
materials that have been fabricated to the point where they are identifiable to an 
item of work required under this contract. 
 
  (b)  Such payment will be made only after receipt of paid or receipted 
invoices or invoices with cancelled check showing title to the items in the prime 
Contractor and including the value of materials and labor incorporated into the 
item.  In addition to petroleum products, payment for materials delivered off-site 
is limited to the following items: 
 

a.  Building materials such as doors and windows, lumber, gypsum board, 
carpet and other finish materials, paving and masonry products, 
structural steel, roofing materials, paint, insulation, cabinets, 
appliances, and prefabricated panels.  
 
b.  Mechanical equipment and materials including piping; heating air 
conditioning and ventilation equipment; ductwork, tanks, air 
compressors, and pumps. 
 
c.  Electrical equipment and materials including wire, conduit, 
lighting fixtures, controls and alarms, panels, and generator sets. 
 

SCR-34 AND SCR-35  NOT USED 
 
SCR-36  TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (ER 415-1-15, 31 Oct 1989): 
 
1. This provision specifies the procedure for determination of time extensions for  
unusually severe weather in accordance with the Contract Clause entitled “DEFAULT 
(FIXED PRICE CONSTRUCTION)”.  In order for the Contracting Officer to award a time 
extension under this clause, the following conditions must be satisfied: 
 

a.  The weather experienced at the project site during the contract period  
must be found to be unusually severe; that is, more severe than the adverse weather 
anticipated for the project location during any given month. 
 

b. The unusually severe weather must actually cause a delay to the completion  
of the project.  The delay must be beyond the control and without the fault or 
negligence of the Contractor. 
 
2. The following schedule of monthly anticipated adverse weather delays is based  
on National Oceanic and Atmospheric Administration (NOAA) or similar data for the 
project location and will constitute the base line for monthly weather time 
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evaluations.  The Contractor’s progress schedule must reflect these anticipated 
adverse weather delays in all weather dependent activities. 
 

Monthly Anticipated Adverse Weather Delay 
(Work Days Based on a 5-Day Work Week) 

 
    JAN    FEB    MAR   APR   MAY   JUN   JUL   AUG    SEP   OCT    NOV    DEC 

  22     20 14 0 0 0 4 3  4  1   20     22 
 
3. Upon acknowledgement of the Notice to Proceed and continuing throughout the  
contract, the Contractor shall record on the daily CQC report, the occurrence of 
adverse weather and the resultant impact to normally scheduled work.  Actual 
adverse weather delay days must prevent work on critical activities for 50 percent 
or more of the Contractor’s scheduled work day.  The number of actual adverse 
weather delay days shall include days impacted by actual adverse weather (even if 
adverse weather occurred in previous month), be calculated chronologically from the 
first to the last day of each month, and be recorded as full days.  If the number 
of actual adverse weather delay days exceeds the number of days anticipated in 
Paragraph 2, above, the Contracting Officer will convert any qualifying delays to 
calendar days, giving full consideration for equivalent fair weather work days, and 
issue a modification in accordance with the Contract Clause entitled “DEFAULT 
(FIXED-PRICE CONSTRUCTION)”. 
 
SCR-37  NONDOMESTIC CONSTRUCTION MATERIALS (OCT 1966) (FAR 25.202(a)(3)): 
 
See SECTION 00700. 
 
SCR-38  YEAR 2000 COMPLIANCE (OCT 1997) (FAR 39.106): 
 
See SECTION 00700. 
 
SCR-39 THRU SCR-44  NOT USED  
 
SCR-45  SAFETY AND HEALTH REQUIREMENTS MANUAL, EM 385-1-1, U.S. ARMY CORPS OF 
ENGINEERS: 
 
EM 385-1-1 and its changes are available at http://www.hq.usace.army.mil (at 
the HQ homepage, select Safety and Occupational Health). 
 
The Contractor shall be responsible for complying with the current edition 
and all changes posted on the web (see web address above) as of the effective 
date of this solicitation and shall comply with the version in effect on the 
contract award date.  This EM 385-1-1 shall remain in effect throughout the 
life of the contract.   
 
SCR-46 THRU SCR-111  NOT USED 
 
SCR-112  NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999) (FAR 52.222-23): 
 
See SECTION 00700. 
 
ATTACHMENTS:  CLIMATOLOGICAL SUMMARY 
       POLICY LETTER # 24-16 
    F.R. INSTALLATION PASS/ACCESS ROSTER REQUEST FORM 
    POLICY LETTER # 24-15 
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APVR-RPC                  06 November 2002 
 
 
MEMORANDUM FOR SEE DISTRIBUTION 
 
SUBJECT:  Access Roster for Fort Richardson (Post Commander Policy #24-16) 
 
 
1.  Contractors and all other eligible non-DoD civilians requiring regular access for 12 months or 
less to Fort Richardson for official business must apply to be added to the Post Access Roster 
through their sponsoring activity or company.  i.e. DOL, DPW, DOC, DCA, AAFES,  JOC, etc.  
The request should be submitted on the Fort Richardson Installation Pass/Access Roster Request 
Form (enclosed) and will include the following information: 
 
 a.  Sponsoring Agency 
 
 b.  Contract number and contract expiration date, if applicable 
 
 c.  Company/agency name (of person requesting Installation Pass), address, and phone 
number 
 
 d.  Reason for requesting access to Fort Richardson 
 
 e.  Each individual’s full name, social security number, driver’s license number and state, and 
the individual’s signature authorizing release of Privacy Act Information, are required on the 
request form.  The list must include the required Privacy Act Statement (see enclosed Fort 
Richardson Installation Pass/Access Roster Request Form for the Privacy Act Statement).  
Requests not containing the Privacy Act Statement and each individual’s signature 
acknowledging they have read and understand the Privacy Act Statement and consent to release 
of the requested information will be returned to the sponsoring activity without action. 
 
2.  Sponsoring units must designate an individual or individuals to authenticate their activity’s 
lists of personnel requesting an Installation Pass.  This designation must be on a DD Form 577, 
Signature Card, signed by the unit/directorate/activity chief and filed with the Post Operations 
and Provost Marshal’s offices.  Authentication consists of verification of the employment of the 
individuals on the roster.  Once authenticated, the sponsoring unit’s designee(s) will sign a cover 
memorandum verifying authentication of the list(s).  Only sponsors on signature cards will be 
authorized to authenticate rosters and forward to the Provost Marshal.  
 
3.  After authentication the sponsor will fax the application to the Provost Marshal at 384-
0807/0832 for a series of checks including, but not limited to, Wants and Warrants, Bars, and 
FBI screening.  This process takes approximately 14 working days. 
 
4.  Once the screening process is complete the Provost Marshal will forward the application to 
Post Operations where the information will be logged and distributed back to the Provost 
Marshal were it will be added to the Post access roster. 



FYO3 WHOLE BARRACKS RENEWAL                                            FTR151 

00800-21 

APVR-RPC 
SUBJECT:  Access Roster for Fort Richardson (Post Commander Policy 24-16) 
 
 
5.  Once added to the Access Roster the applicant upon entering Ft. Richardson will proceed to 
the Visitors Center located at the main entrance building 47305 to obtain a temporary vehicle 
pass (USARAK Form 93).  Applicants must provide a valid driver’s license, proof of insurance, 
vehicle registration, current IM inspection results, if applicable, and be on the access roster. 
 
6.  This authorization for access is subject to change based upon current Force Protection 
Condition (FPCON) levels.  Access can be denied to installation pass holders at Force Protection 
Delta or anytime the Post Commander determines an increased level of threat.  
 
7.  Point of contact for this memorandum is SFC Steger, Fort Richardson FPNCO at 384-2199.  
 
 
 

//signed// 
ENCL:            DAVID L. SHUTT 
as             LTC, AR 
             Post Commander 
 
DISTRIBUTION: 
A (FRA) 
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APVR-RPC                  06 November 2002 
 
 
MEMORANDUM FOR SEE DISTRIBUTION 
 
SUBJECT:  Installation Pass for Fort Richardson (Post Commander Policy #24-15) 
 
 
1.  Contractors and all other eligible non-DoD civilians requiring regular access for 12 months or 
more to Fort Richardson for official business must apply for an Installation Pass through their 
sponsoring activity or company.  i.e. DOL, DPW, DOC, DCA, AAFES,  JOC, etc.  The request 
should be submitted on the Fort Richardson Installation Pass/Access Roster Request Form 
(enclosed) and will include the following information: 
 
 a.  Sponsoring Agency 
 
 b.  Contract number and contract expiration date, if applicable 
 
 c.  Company/agency name (of person requesting Installation Pass), address, and phone 
number 
 
 d.  Reason for requesting access to Fort Richardson 
 
 e.  Each individual’s full name, social security number, driver’s license number and state, and 
the individual’s signature authorizing release of Privacy Act Information, are required on the 
request form.  The list must include the required Privacy Act Statement (see enclosed Fort 
Richardson Installation Pass/Access Roster Request Form for the Privacy Act Statement).  
Requests not containing the Privacy Act Statement and each individual’s signature 
acknowledging they have read and understand the Privacy Act Statement and consent to release 
of the requested information will be returned to the sponsoring activity without action. 
 
2.  Sponsoring units must designate an individual or individuals to authenticate their activity’s 
lists of personnel requesting an Installation Pass.  This designation must be on a DD Form 577, 
Signature Card, signed by the unit/directorate/activity chief and filed with the Post Operations 
and Provost Marshal’s offices.  Authent ication consists of verification of the employment of the 
individuals on the roster.  Once authenticated, the sponsoring unit’s designee(s) will sign a cover 
memorandum verifying authentication of the list(s).  Only sponsors on signature cards will be 
authorized to authenticate rosters and forward to the Provost Marshal.  
 
3.  After authentication the sponsor will fax the application to the Provost Marshal at 384-
0807/0832 for a series of checks including, but not limited to, Wants and Warrants, Bars, and 
FBI screening.  This process takes approximately 14 working days. 
 
4.  Once the screening process is complete the Provost Marshal will forward the application to 
Post Operations where the information will be logged and distributed to the Installation Pass 
section, and Provost Marshal. 
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APVR-RPC 
SUBJECT:  Installation Pass for Fort Richardson (Post Commander Policy 24-15) 
 
 
5.  After receiving an Installation I.D. the applicant should then proceed to the Provost Marshal’s 
Office to obtain a vehicle pass.  Applicants must provide a valid installation pass, driver’s 
license, proof of insurance, vehicle registration and current IM inspection results, if applicable. 
 
6.  This authorization for access is subject to change based upon current Force Protection 
Condition (FPCON) levels.  Access can be denied to installation pass holders at Force Protection 
Delta or anytime the Post Commander determines an increased level of threat.  
 
7.  Point of contact for this memorandum is SFC Steger, Fort Richardson FPNCO at 384-2199.  
 
 
 

//signed// 
ENCL:            DAVID L. SHUTT 
as             LTC, AR 
             Post Commander 
 
DISTRIBUTION: 
A (FRA) 
 
 

--End of Special Contract Requirements-- 
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SECTION 01015

SPECIAL ITEMS

PART 1   GENERAL

1.1   SCOPE

Items included in this section cover special features and/or requirements
which are not otherwise specified or indicated.

1.2   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM E 1527 (1993) Practice for Environmental Site 
Assessments: Phase I Environmental Site 
Assessment Process

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with SECTION 01330 SUBMITTAL PROCEDURES:

SD-06 Test Reports

Videotapes; G.

1.4   ACCIDENT PREVENTION PLAN

The Contractor shall obtain the Contracting Officer's approval of the 
Accident Prevention Plan required by the Safety and Health Requirements 
Manual referenced in paragraph Accident Prevention of the Contract Clauses 
prior to start of any work at the project site.

1.5   FIRE SAFETY

The Contractor shall obtain a permit from the organization having 
jurisdiction over the job site for any welding or open flame work.

1.6   WORK CLEARANCE AND UTILITY OUTAGES
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The Contractor shall limit the number of power outages to the minimum 
necessary to complete the work.  Each outage shall be limited to 4 hours in 
duration.  Work shall be continuous until completed during each outage.  
Any power switching required will be done by facility personnel.  The 
Contractor shall submit a written request in advance, through the 
Contracting Officer, for each outage.  The request shall include the 
following:

a.  The date and time of day the outage will start and length of time 
it will be in effect.

b.  A signed statement, in triplicate, outlining each operation and 
identifying the equipment on which the work is to be performed.

No outage shall be effected until the Contractor has received approval from 
the Contracting Officer.

1.7   DISPOSITION OF MATERIALS

Combustible and noncombustible waste material shall be disposed of offsite. 
No burning of materials will be permitted.

1.7.1   Disposal of Soils

No existing soil stockpile shall be moved from its present location without 
written permission from the Contracting Officer.  No soils shall be removed 
from the installation for off-site disposition.  Soils may be temporarily 
removed from the installation when approved for off-site remediation.  Such 
soils shall be properly tracked and fully accounted for until returned to 
the installation and shall not be mixed with other soils at any time.

1.7.2   Salvageable Material

Salvageable material, if not otherwise indicated, shall become the property 
of the Contractor.  The value of such salvage shall be reflected in the 
contract price.

1.8   TESTS

The Contractor shall provide testing, except where specifically noted to be 
performed by the Government, in accordance with SECTION 01451 CONTRACTOR 
QUALITY CONTROL.

1.9   WARRANTY OF CONSTRUCTION

a.  In addition to any other warranties in this contract, the 
Contractor warrants, except as provided in subparagraph "i" herein, 
that the work performed under this contract conforms to the contract 
requirements and is free of any defect of equipment, material, or 
design furnished, or workmanship performed by the Contractor or any 
subcontractor or supplier at any tier.

b.  This warranty shall continue for a period of 1 year from the date 
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of final acceptance of the work.  If the Government takes possession of 
any part of the work before final acceptance, this warranty shall 
continue for a period of 1 year from the date the Government takes 
possession.

c.  The Contractor shall remedy at the Contractor's expense any failure 
to conform, or any defect.  In addition, the Contractor shall remedy at 
the Contractor's expense any damage to Government-owned or -controlled 
real or personal property, when that damage is the result of:

1.  The Contractor's failure to conform to contract requirements; 
or 

2.  Any defect of equipment, material, workmanship, or design 
furnished.

d.  The Contractor shall restore any work damaged in fulfilling the 
terms and conditions of this clause.  The Contractor's warranty with 
respect to work repaired or replaced will run for 1 year from the date 
of repair or replacement.

e.  The Contracting Officer will notify the Contractor, in writing, 
within a reasonable time after the discovery of any failure, defect, or 
damage.

f.  If the Contractor fails to remedy any failure, defect, or damage 
within a reasonable time after receipt of notice, the Government shall 
have the right to replace, repair, or otherwise remedy the failure, 
defect, or damage at the Contractor's expense.

g.  With respect to all warranties, expressed or implied, from 
subcontractors, manufacturers, or suppliers for work performed and 
materials furnished under this contract, the Contractor shall: 

1.  Obtain all warranties that would be given in normal commercial 
practice;

2.  Require all warranties to be executed, in writing, for the 
benefit of the Government, if directed by the Contracting Officer; 
and 

3.  Enforce all warranties for the benefit of the Government, if 
directed by the Contracting Officer.

h.  In the event the Contractor's warranty under subparagraph "b" 
herein has expired, the Government may bring suit at its expense to 
enforce a subcontractor's, manufacturer's, or supplier's warranty.

i.  Unless a defect is caused by the negligence of the Contractor or 
subcontractor or supplier at any tier, the Contractor shall not be 
liable for the repair of any defects of material or design furnished by 
the Government nor for the repair of any damage which results from any 
defect in Government-furnished material or design.
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j.  This warranty shall not limit the Government's rights under the 
Inspection of Construction clause of this contract with respect to 
latent defects, gross mistakes, or fraud.

k.  Defects in design or manufacture of equipment, specified by the 
Government on a "brand name and model" basis, shall not be included in 
this warranty.  In this event, the Contractor shall require any 
subcontractors, manufacturers, or suppliers thereof to execute their 
warranties, in writing, directly to the Government.

1.9.1   Failures

Upon receipt of notice from the Government of failure of any part of 
warranted items during the warranty period, the affected part or parts 
shall be promptly replaced.  Such replacement shall include furnishing and 
installing the necessary new part or parts, making all necessary repairs, 
restoring the affected item to the operating condition specified in this 
contract and making all such tests as are necessary to ensure that there 
are no remaining defects.  Such tests shall be performed in the presence of 
representatives of the Using Agency indicated below.  Upon final acceptance 
of the work or transfer of responsibility to the Government for operation 
and maintenance of the items covered, whichever is earlier, the Contractor 
shall be responsible to the Using Agency for the warranty provisions of 
this contract.  A letter stating the applicable warranty provisions shall 
be furnished to the Contracting Officer in duplicate, in the format and 
text shown in the sample letter attached to this section.  

USARAK DPW
730 Quartermaster Road

Fort Richardson, Alaska  99505
(907)384-3800

1.10   CAMP FACILITIES

There are no Government owned camp facilities at the jobsite for the 
Contractor's use.

1.11   FURNISHINGS FOR GOVERNMENT FIELD OFFICE 

The Government field office specified in SECTION 01500 TEMPORARY 
CONSTRUCTION FACILITIES shall be furnished with one desk, one drawing 
layout table, three chairs, a four-drawer vertical or two-drawer lateral 
file cabinet, a plain paper FAX machine, a business telephone with 
answering machine, a portable copier with automatic document feed, and an 
IBM compatible personal computer with SVGA monitor, 32 MB RAM, 2+ GB hard 
drive, MS Windows, Microsoft Office Professional latest version, Microsoft 
Exchange Client latest version, 56K Fax/Modem, and HP Deskjet 340 printer.  
The telephone and FAX machine shall have single party lines, different from 
each other, and separate from the Contractor's phone line(s).  All costs 
shall be borne by the Contractor and included in the contract price, except 
that long distance charges incurred by the Government representative will 
be paid for by the Government upon arrangement with the Contracting Officer.

1.12   PARTNERING
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a.  The Government intends to encourage the foundation of a cohesive 
partnership with the Contractor and its subcontractors.  This 
partnership will be structured to draw on the strengths of each 
organization to identify and achieve reciprocal goals.  The objectives 
are effective and efficient contract performance, intended to achieve 
completion within budget, on schedule, and in accordance with plans and 
specifications.

b.  This partnership will be bilateral in makeup, and participation 
will be totally voluntary.  Implementation of this initiative will be a 
topic of discussion at the Preconstruction Conference.  Other recurring 
or special purpose meetings, as agreed between the Government and the 
Contractor, will be held as necessary to resolve contentious issues and 
maintain the partnering spirit.

c.  Project Status Meeting shall be held once a week with the CQC 
System Manager hosting the meeting with COE and Users' representatives 
in attendance.  The CQC representative shall generate the agenda and 
provide the hand-out during the meeting. Items to be discussed include 
the project three-week job schedule, Case Status, Submittals Status, 
and Comments/Concerns.  Minutes of the meeting shall be prepared by CQC 
and shall be attached to the Daily CQC report.

1.13   OPERATION AND MAINTENANCE (O & M) MANUALS

Six copies shall be submitted to the Contracting Officer not later than 30 
days prior to scheduled contract completion.  Failure to submit manuals by 
this date will be considered cause to withhold any payments due the 
Contractor.  All equipment manual materials shall be durable, clearly 
printed or reproduced copies, not more than 216 x 280 mm in size, or neatly 
folded to that size without overlapping into the binding.  Materials shall 
be indexed and bound in stiff covers with tab separators.  Approval of 
manuals shall be obtained prior to scheduling operating tests and field 
training courses.

1.14   VIDEOTAPING OF TESTS AND O & M TRAINING

The Contractor shall videotape tests and operation and maintenance training 
sessions required in the technical specifications for mechanical and 
electrical features.  Videotapes shall be produced in the VHS format and of 
professional quality.  Approval of applicable O & M manuals shall be 
obtained and manuals provided on site at least 3 days prior to tests and 
training as specified.  Each system or piece of equipment shall be covered 
in a single tape or set of tapes which shall be correlated with the 
approved O & M manuals.  Videotapes shall be categorized and indexed by 
equipment and item of repair, with a typed or printed label showing the 
project, equipment or system and contract number; this same information 
shall be provided as an introduction on each video tape.  One copy of the 
videotaped material shall be submitted to the Contracting Officer, for 
review, within ten (10) days after completion of the videotaped training 
session.  Coverage shall include, as applicable:

a.  Testing, trouble-shooting, repair of heating, ventilation, 
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diesel-generator and boiler controls.

b.  Demonstration of common maintenance items, i.e. system tests 
(efficiency and operability), cleaning, adjustment, replacement of high 
failure items, scheduled maintenance, tear down and repair of specific 
items, etc.

c.  Testing of fire suppression and detection systems.  Resetting of 
systems after activation.  Trouble-shooting, actual maintenance and 
repair of specific components, etc.

d.  How to verify system performance and operating parameters (i.e. 
flows, temperatures, pressures, amperage draw, etc.).

1.15   NON-GOVERNMENT BORROW SOURCES

The Contractor shall check any non-Government, proposed borrow sources for 
the presence of hazardous substances and petroleum products as defined in 
ASTM E 1527.  The publication includes guidance on previously examined 
sites.  A Phase I Environmental Site Assessment, also as defined therein, 
shall be submitted for each proposed borrow site as a supplement to the 
Environmental Protection Plan specified in SECTION 01411 ENVIRONMENTAL 
PROTECTION.  The report shall identify any previous or current presence of 
hazardous substances at the site, regardless of whether they have been, or 
can be, released to the environment.  The Assessment shall be performed 
under the direct supervision of an independent, registered professional 
engineer, currently licensed by the State in which the borrow source is 
located, and within such time frame as will ensure reports are valid when 
submitted.  The engineer shall have a minimum of 3 years experience in 
performing satisfactory Environmental Site Assessments.  All reports shall 
be certified in writing by the engineer and submitted in the standard 
format specified in the referenced publication, through the Contracting 
Officer, to the Post Environmental Office for review.  Reports shall be 
submitted at least 30 days prior to needing borrow materials in the work.  
The qualifications of the engineer performing the Assessment shall be 
included with the report.  Where hazardous materials are indicated, use of 
the source will not be allowed.  No borrow materials shall be brought onto 
Government property without approval of the Contracting Officer.  The 
Government reserves the right to sample and test any borrow materials 
delivered to the project for conformance with this specification.

1.16   SCHEDULING OF WORK

Delivery hours for materials through the main gate are 1000-1600.  For 
deliveries that can not come between those hours, contact CPT Stephen 
Newman at Provost Marshal so he can make arrangements for vehicle 
inspections and traffic control between 0700-1000hrs.

AM #2...Deleted Text...AM #2

Construction noise shall be kept to a minimum and shall not create a 
nuisance to nearby residents after 8:00 pm and before 7:00 am Monday thru 
Friday or before 9:00 am Saturday and Sunday.
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1.17   COORDINATION OF WORK

Contractor shall coordinate its work with that of the ongoing Phase II 
contract taking place in adjacent work sites, to minimize interruption and 
conflicts.  A staging area is available north of the site (across D st.) 
with the following limitations: no moving of materials across D st. from 
0600-0900 and 1500-1730 hrs Mon. thru Fri., and provide a screened 
(privacy) fence around the storage/staging area upon commencing use.  
Remove and retain fence upon completion of actual construction at the job 
site.  See SECTION 01500 TEMPORARY CONSTRUCTION FACILITIES for storage 
fence particulars.

PART 2   PRODUCTS - NOT USED

PART 3   EXECUTION - NOT USED
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S A M P L E  L E T T E R

Contracting Officer
Date__________________
Address (as stated in Notice of Award)

SUBJECT:  Warranty Provisions, Contract

GENTLEMEN:

This is to acknowledge our responsibility in connection with the warranty
provisions of this contract as set forth in the contract specifications.

The following items, equipment or systems furnished or installed under
this contract are hereby warranted against defective design, material and
workmanship for a period as indicated:

Warranted Item,            Identification               Warranty Expires at
Equipment or System        Serial Number, Etc.          11:59 PM Std. Time 
___________________        ___________________          ___________________
___________________        ___________________          ___________________
___________________        ___________________          ___________________

Upon receipt of notice from the Government of failure of any part or
parts of the warranted item, equipment, or system during the warranty 
period, the affected part or parts will be replaced promptly with new
parts.  Such replacement will include furnishing and installing the new 
part or parts, making all necessary repairs, restoring the item, 
equipment, or system to the operating condition specified in this contract
and making all such tests as are necessary to ensure that there are no 
remaining defects.  Such tests will be performed in the presence of the
Representative of the Using Agency indicated below.

We are responsible to ______________________________________ for the
warranty provisions of this contract.  Correspondence regarding the 
failure of any of the preceding items, equipment or systems covered by 
the warranty provisions of this contract should be addressed to:

___________________________________        Telephone Number:
___________________________________        _________________
___________________________________        _________________

Very truly yours,

Signed:  ________________________________________
Title:  _________________________________________
Organization:  __________________________________

        -- End of Section --
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SECTION 01780

CLOSEOUT SUBMITTALS

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced. The publications are referred to in the text by basic 
designation only.

STATE OF ALASKA ADMINISTRATIVE CODE (AAC)

18 AAC 72 Wastewater Treatment and Disposal

18 AAC 80 Drinking Water

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with SECTION 01330 SUBMITTAL PROCEDURES:

SD-02 Shop Drawings

As-Built Drawings; G.

Drawings showing final as-built conditions of the project.  The final CADD 
as-built drawings shall consist of one set of electronic CADD drawing files 
in the specified format, one set of mylar drawings, 2 sets of blue-line 
prints of the mylars, and one set of the approved working as-built drawings.

SD-03 Product Data

Warranty Management Plan; G.

One set of the warranty management plan containing information relevant to 
the warranty of materials and equipment incorporated into the construction 
project, including the starting date of warranty of construction.  The 
Contractor shall furnish with each warranty the name, address, and 
telephone number of each of the guarantor's representatives nearest to the 
project location.

Warranty Tags; G.

Two record copies of the warranty tags showing the layout and design.
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Final Cleaning; G.

Two copies of the listing of completed final clean-up items.

SD-11 Closeout Submittals

As-Built Record of Equipment and Materials; G.

1.3   PROJECT RECORD DOCUMENTS

1.3.1   As-Built Drawings

This paragraph covers as-built drawings complete, as a requirement of the 
contract.  The terms "drawings," "contract drawings," "drawing files," 
"working as-built drawings" and "final as-built drawings" refer to contract 
drawings which are revised to be used for final as-built drawings.

1.3.1.1   Government Furnished Materials

One set of electronic CADD files in the specified software and format 
revised to reflect all bid amendments will be provided by the Government at 
the preconstruction conference for projects requiring CADD file as-built 
drawings.

1.3.1.2   Working As-Built and Final As-Built Drawings

The Contractor shall revise 2 sets of paper drawings by red-line process to 
show the as-built conditions during the prosecution of the project.  These 
working as-built marked drawings shall be kept current on a weekly basis 
and at least one set shall be available on the jobsite at all times.  
Changes from the contract plans which are made in the work or additional 
information which might be uncovered in the course of construction shall be 
accurately and neatly recorded as they occur by means of details and notes. 
Final as-built drawings shall be prepared after the completion of each 
definable feature of work as listed in the Contractor Quality Control Plan 
(Foundations, Utilities, Structural Steel, etc., as appropriate for the 
project).  The working as-built marked prints and final as-built drawings 
will be jointly reviewed for accuracy and completeness by the Contracting 
Officer and the Contractor prior to submission of each monthly pay 
estimate.  If the Contractor fails to maintain the working and final 
as-built drawings as specified herein, the Contracting Officer will deduct 
from the monthly progress payment an amount representing the estimated cost 
of maintaining the as-built drawings.  This monthly deduction will continue 
until an agreement can be reached between the Contracting Officer and the 
Contractor regarding the accuracy and completeness of updated drawings.  
The working and final as-built drawings shall show, but shall not be 
limited to, the following information:

a.  The actual location, kinds and sizes of all sub-surface utility 
lines.  In order that the location of these lines and appurtenances may 
be determined in the event the surface openings or indicators become 
covered over or obscured, the as-built drawings shall show, by offset 
dimensions to two permanently fixed surface features, the end of each 
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run including each change in direction.  Valves, splice boxes and 
similar appurtenances shall be located by dimensioning along the 
utility run from a reference point.  The average depth below the 
surface for each run shall also be recorded.

b.  The location and dimensions of any changes within the building 
structure.

c.  Correct grade, elevations, cross section, or alignment of roads, 
earthwork, structures or utilities if any changes were made from 
contract plans.

d.  Changes in details of design or additional information obtained 
from working drawings specified to be prepared and/or furnished by the 
Contractor; including but not limited to fabrication, erection, 
installation plans and placing details, pipe sizes, insulation 
material, dimensions of equipment foundations, etc.

e.  The topography, invert elevations and grades of drainage installed 
or affected as part of the project construction.

f.  Changes or modifications which result from the final inspection.

g.  Where contract drawings or specifications present options, only the 
option selected for construction shall be shown on the final as-built 
prints.

h.  If borrow material for this project is from sources on Government 
property, or if Government property is used as a spoil area, the 
Contractor shall furnish a contour map of the final borrow pit/spoil 
area elevations.

i.  Systems designed or enhanced by the Contractor, such as HVAC 
controls, fire alarm, and fire sprinkler systems.

j.  Modifications (change order price shall include the Contractor's 
cost to change working and final as-built drawings to reflect 
modifications) and compliance with the following procedures.

1.  Directions in the modification for posting descriptive changes 
shall be followed.

2.  A Modification Circle shall be placed at the location of each 
deletion.

3.  For new details or sections which are added to a drawing, a 
Modification Circle shall be placed by the detail or section title.

4.  For minor changes, a Modification Circle shall be placed by 
the area changed on the drawing (each location).

5.  For major changes to a drawing, a Modification Circle shall be 
placed by the title of the affected plan, section, or detail at 
each location.
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6.  For changes to schedules on drawings, a Modification Circle 
shall be placed either by the schedule heading or by the change in 
the schedule.

7.  The Modification Circle size shall be 1/2 inch diameter unless 
the area where the circle is to be placed is crowded.  Smaller 
size circle shall be used for indicating in crowded areas.

1.3.1.3   Drawing Preparation

The as-built drawings shall be modified as may be necessary to correctly 
show the features of the project as it has been constructed by bringing the 
contract set into agreement with approved working as-built prints, and 
adding such drawings as may be necessary.  These working as-built marked 
prints shall be neat, legible and accurate.  These drawings are part of the 
permanent records of this project and shall be returned to the Contracting 
Officer after approval by the Government.  Any drawings damaged or lost by 
the Contractor shall be satisfactorily replaced by the Contractor at no 
expense to the Government.

1.3.1.4   Computer Aided Design and Drafting (CADD) Drawings

Only personnel proficient in the preparation of CADD drawings shall be 
employed to modify the contract drawings or prepare additional new 
drawings.  Additions and corrections to the contract drawings shall be 
equal in quality and detail to that of the originals.  Line colors, line 
weights, lettering, layering conventions, and symbols shall be the same as 
the original line colors, line weights, lettering, layering conventions, 
and symbols.  If additional drawings are required, they shall be prepared 
using the specified electronic file format applying the same graphic 
standards specified for original drawings.  The title block and drawing 
border to be used for any new final as-built drawings shall be identical to 
those used on the contract drawings.  Additions and corrections to the 
contract drawings shall be accomplished using CADD files.  AM #2...The 
Contractor will be furnished "as designed" drawings in AutoCad Release 
2000.  Final as-built drawings shall be provided in AutoCad Release 2000....AM 
#2  The electronic files will be supplied on compact disc, read-only memory 
(CD-ROM).  The Contractor shall be responsible for providing all program 
files and hardware necessary to prepare final as-built drawings.  The 
Contracting Officer will review final as-built drawings for accuracy and 
the Contractor shall make required corrections, changes, additions, and 
deletions.

a.  CADD colors shall be the "base" colors of red, green, and blue.  
Color code for changes shall be as follows:

1.  Deletions (red) - Deleted graphic items (lines) shall be 
colored red with red lettering in notes and leaders.

2.  Additions (Green) - Added items shall be drawn in green with 
green lettering in notes and leaders.

3.  Special (Blue) - Items requiring special information, 
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coordination, or special detailing or detailing notes shall be in 
blue.

b.  The Contract Drawing files shall be renamed in a manner related to 
the contract number (i.e., 98-C-10.DWG) as instructed in the 
Pre-Construction conference.  Marked-up changes shall be made only to 
those renamed files.  All changes shall be made on the same layer/level 
as the original item.  There shall be no deletions of existing lines; 
existing lines shall be over struck in red.  Additions shall be in 
green with line weights the same as the drawing.  Special notes shall 
be in blue on layer #63.

c.  When final revisions have been completed, the cover sheet drawing 
shall show the wording "RECORD DRAWING AS-BUILT" followed by the name 
of the Contractor in letters at least 3/16 inch high.  All other 
contract drawings shall be marked either "AS-Built" drawing denoting no 
revisions on the sheet or "Revised As-Built" denoting one or more 
revisions.  Original contract drawings shall be dated in the revision 
block.

d.  Within 10 days after Government approval of all of the working 
as-built drawings for a phase of work, the Contractor shall prepare the 
final CADD as-built drawings for that phase of work and submit two sets 
of blue-line prints of these drawings for Government review and 
approval.  The Government will promptly return one set of prints 
annotated with any necessary corrections.  Within 10 days the 
Contractor shall revise the CADD files accordingly at no additional 
cost and submit one set of final prints for the completed phase of work 
to the Government.  Within 20 days of substantial completion of all 
phases of work, the Contractor shall submit the final as-built drawing 
package for the entire project.  The submittal shall consist of one set 
of electronic files on compact disc, read-only memory (CD-ROM), one set 
of mylars, two sets of blue-line prints and one set of the approved 
working as-built drawings.  They shall be complete in all details and 
identical in form and function to the contract drawing files supplied 
by the Government.  Any transactions or adjustments necessary to 
accomplish this is the responsibility of the Contractor.  The 
Government reserves the right to reject any drawing files it deems 
incompatible with the customer's CADD system.  Paper prints, drawing 
files and storage media submitted will become the property of the 
Government upon final approval.  Failure to submit final as-built 
drawing files and marked prints as specified shall be cause for 
withholding any payment due the Contractor under this contract.  
Approval and acceptance of final as-built drawings shall be 
accomplished before final payment is made to the Contractor.

1.3.1.5   Payment

No separate payment will be made for as-built drawings required under this 
contract, and all costs accrued in connection with such drawings shall be 
considered a subsidiary obligation of the Contractor.

1.3.2   As-Built Record of Equipment and Materials
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The Contractor shall furnish one copy of preliminary record of equipment 
and materials used on the project 15 days prior to final inspection.  This 
preliminary submittal will be reviewed and returned 2 days after final 
inspection with Government comments.  Two sets of final record of equipment 
and materials shall be submitted 10 days after final inspection.  The 
designations shall be keyed to the related area depicted on the contract 
drawings.  The record shall list the following data:

RECORD OF DESIGNATED EQUIPMENT AND MATERIALS DATA

  Description  Specification  Manufacturer  Composition  Where  Model, and
               Section        and Catalog   and Size     Used   Serial Number

1.3.3   Final Approved Shop Drawings

The Contractor shall furnish final approved project shop drawings within 30 
days after transfer of the completed facility.

1.3.4   Construction Contract Specifications

The Contractor shall furnish final as-built construction contract 
specifications, including modifications thereto, within 30 days after 
transfer of the completed facility.

1.4   WARRANTY MANAGEMENT

1.4.1   Warranty Management Plan

The Contractor shall develop a warranty management plan which shall contain 
information relevant to the clause Warranty of Construction in technical 
specification SECTION 01015 SPECIAL ITEMS.  At least 30 days before the 
planned pre-warranty conference, the Contractor shall submit the warranty 
management plan for Government approval.  The warranty management plan 
shall include all required actions and documents to assure that the 
Government receives all warranties to which it is entitled.  The plan shall 
be in narrative form and contain sufficient detail to render it suitable 
for use by future maintenance and repair personnel, whether tradesmen, or 
of engineering background, not necessarily familiar with this contract.  
The term "status" as indicated below shall include due date and whether 
item has been submitted or was accomplished.  Warranty information made 
available during the construction phase shall be submitted to the 
Contracting Officer for approval prior to each monthly pay estimate.  
Approved information shall be assembled in a binder and shall be turned 
over to the Government upon acceptance of the work.  The construction 
warranty period shall begin on the date of project acceptance and shall 
continue for the full product warranty period.  A joint 4 month and 9 month 
warranty inspection shall be conducted, measured from time of acceptance, 
by the Contractor, Contracting Officer and the Customer Representative.  
Information contained in the warranty management plan shall include, but 
shall not be limited to, the following:

a.  Roles and responsibilities of all personnel associated with the 
warranty process, including points of contact and telephone numbers 
within the organizations of the Contractor(s), subcontractors, 
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manufacturers or suppliers involved.

b.  Listing and status of delivery of all Certificates of Warranty for 
extended warranty items, to include roofs, HVAC balancing, pumps, 
motors, transformers, and for all commissioned systems such as fire 
protection and alarm systems, sprinkler systems, etc.

c.  A list for each warranted equipment item, feature of construction 
or system indicating:

1.  Name of item.

2.  Model and serial numbers.

3.  Location where installed.

4.  Name and phone numbers of manufacturers or suppliers.

5.  Names, addresses and telephone numbers of sources of spare 
parts.

6.  Warranties and terms of warranty.  This shall include one-year 
overall warranty of construction.  Items which have extended 
warranties shall be indicated with separate warranty expiration 
dates.

7.  Cross-reference to warranty certificates as applicable.

8.  Starting point and duration of warranty period.

9.  Summary of maintenance procedures required to continue the 
warranty in force.

10.  Cross-reference to specific pertinent Operation and 
Maintenance manuals.

11.  Organization, names and phone numbers of persons to call for 
warranty service.

12.  Typical response time and repair time expected for various 
warranted equipment.

d.  The Contractor's plans for attendance at the 4 and 9 month 
post-construction warranty inspections conducted by the Government.

e.  Procedure and status of tagging of all equipment covered by 
extended warranties.

f.  Copies of instructions to be posted near selected pieces of 
equipment where operation is critical for warranty and/or safety 
reasons.

1.4.2   Performance Bond
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The Contractor's Performance Bond shall remain effective throughout the 
construction period.

a.  In the event the Contractor fails to commence and diligently pursue 
any construction warranty work required, the Contracting Officer will 
have the work performed by others, and after completion of the work, 
will charge the remaining construction warranty funds with expenses 
incurred by the Government while performing the work, including, but 
not limited to administrative expenses.

b.  In the event sufficient funds are not available to cover the 
construction warranty work performed by the Government at the 
Contractor's expense, the Contracting Officer will have the right to 
recoup expenses from the bonding company.

c.  Following oral or written notification of required construction 
warranty repair work, the Contractor shall respond in a timely manner.  
Written verification will follow oral instructions.  Failure of the 
Contractor to respond will be cause for the Contracting Officer to 
proceed against the Contractor.

1.4.3   Pre-Warranty Conference

Prior to contract completion, and at a time designated by the Contracting 
Officer, the Contractor shall meet with the Contracting Officer to develop 
a mutual understanding with respect to the requirements of this section.  
Communication procedures for Contractor notification of construction 
warranty defects, priorities with respect to the type of defect, reasonable 
time required for Contractor response, and other details deemed necessary 
by the Contracting Officer for the execution of the construction warranty 
shall be established/reviewed at this meeting.  In connection with these 
requirements and at the time of the Contractor's quality control completion 
inspection, the Contractor shall furnish the name, telephone number and 
address of a licensed and bonded company which is authorized to initiate 
and pursue construction warranty work action on behalf of the Contractor.  
This point of contact shall be located within the local service area of the 
warranted construction, shall be continuously available, and shall be 
responsive to Government inquiry on warranty work action and status.  This 
requirement does not relieve the Contractor of any of its responsibilities 
in connection with other portions of this provision.

1.4.4   Contractor's Response to Construction Warranty Service Requirements

Following oral or written notification by the Contracting Officer, the 
Contractor shall respond to construction warranty service requirements in 
accordance with the "Construction Warranty Service Priority List" and the 
three categories of priorities listed below.  The Contractor shall submit a 
report on any warranty item that has been repaired during the warranty 
period.  The report shall include the cause of the problem, date reported, 
corrective action taken, and when the repair was completed.  If the 
Contractor does not perform the construction warranty within the time 
frames specified, the Government will perform the work and backcharge the 
construction warranty payment item established.
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a.  First Priority Code 1.  Perform onsite inspection to evaluate 
situation, and determine course of action within 4 hours, initiate work 
within 6 hours and work continuously to completion or relief.

b.  Second Priority Code 2.  Perform onsite inspection to evaluate 
situation, and determine course of action within 8 hours, initiate work 
within 24 hours and work continuously to completion or relief.

c.  Third Priority Code 3.  All other work to be initiated within 3 
work days and work continuously to completion or relief.

d.  The "Construction Warranty Service Priority List" is as follows:

Code 1-Doors:

1. Overhead doors not operational, causing a security, fire, or 
safety problem.

2.  Interior, exterior personnel doors or hardware, not 
functioning properly, causing a security, fire, or safety problem.

Code 3-Doors:

1.  Overhead doors not operational.

2.  Interior/exterior personnel doors or hardware not functioning 
properly.

Code 1-Electrical:

1.  Power failure (entire area or any building operational after 
1600 hours).

2.  Security lights

3.  Smoke detectors

Code 2-Electrical:

1.  Power failure (no power to a room or part of building).

2.  Receptacle and lights (in a room or part of building).

Code 3-Electrical:

1.  Street lights.

Code 1-Gas:

1.  Leaks and breaks.

2.  No gas to cantonment area.

Code 1-Heat:
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1.  Area power failure affecting heat.

2.  Heater in unit not working.

Code 1-Plumbing:

1.  Hot water heater failure.

2.  Leaking water supply pipes.

Code 2-Plumbing:

1.  Flush valves not operating properly.

2.  Fixture drain, supply line to commode, or any water pipe 
leaking.

3.  Commode leaking at base.

Code 3-Plumbing:

1.  Leaky faucets.

Code 3-Interior:

1.  Floors damaged.

2.  Paint chipping or peeling.

3.  Casework.

Code 1-Roof Leaks:

1.  Temporary repairs will be made where major damage to property 
is occurring.

Code 2-Roof Leaks:

1.  Where major damage to property is not occurring, check for 
location of leak during rain and complete repairs on a Code 2 
basis.

Code 2-Water (Exterior):

1.  No water to facility.

Code 2-Water (Hot):

1.  No hot water in portion of building listed.

Code 3-All other work not listed above.

1.3.5   Warranty Tags
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At the time of installation, each warranted item shall be tagged with a 
durable, oil and water resistant tag approved by the Contracting Officer.  
Each tag shall be attached with a copper wire and shall be sprayed with a 
silicone waterproof coating.  The date of acceptance and the QC signature 
shall remain blank until project is accepted for beneficial occupancy.  The 
tag shall show the following information.

     a.  Type of product/material_____________________________________.

     b.  Model number_________________________________________________.

     c.  Serial number________________________________________________.

     d.  Contract number______________________________________________.

     e.  Warranty period___________from___________to__________________.

     f.  Inspector's signature________________________________________.

     g.  Construction Contractor______________________________________.

         Address______________________________________________________.

         Telephone number_____________________________________________.

     h.  Warranty contact_____________________________________________.

         Address______________________________________________________.

         Telephone number_____________________________________________.

     i.  Warranty response time priority code_________________________.

     j.  WARNING - PROJECT PERSONNEL TO PERFORM ONLY OPERATIONAL MAINTENANCE
         DURING THE WARRANTY PERIOD.

1.5   MECHANICAL TESTING, ADJUSTING, BALANCING, AND COMMISSIONING

Prior to final inspection and transfer of the completed facility, all 
reports, statements, certificates, and completed checklists for testing, 
adjusting, balancing, and commissioning of mechanical systems shall be  
submitted to and approved by the Contracting Officer as specified in 
applicable technical specification sections.

1.6   OPERATION AND MAINTENANCE MANUALS

Operation manuals and maintenance manuals shall be submitted as specified.  
Operation manuals and maintenance manuals provided in a common volume shall 
be clearly differentiated and shall be separately indexed.

1.7   FINAL CLEANING

The premises shall be left broom clean.  Stains, foreign substances, and 
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temporary labels shall be removed from surfaces.  Carpet and soft surfaces 
shall be vacuumed.  Equipment and fixtures shall be cleaned to a sanitary 
condition.  Filters of operating equipment shall be cleaned.  Debris shall 
be removed from roofs, drainage systems, gutters, and downspouts.  Paved 
areas shall be swept and landscaped areas shall be raked clean.  The site 
shall have waste, surplus materials, and rubbish removed.  The project area 
shall have temporary structures, barricades, project signs,  and 
construction facilities removed.  A list of completed clean-up items shall 
be submitted on the day of final inspection.

1.8   WATER AND SEWER SYSTEMS

The Contractor shall have As-Built engineering plans for water and sewer 
systems approved and signed by a professional engineer registered in the 
State of Alaska, in accordance with current 18 AAC 80 and 18 AAC 72, 
respectively, such that the Alaska Department of Environmental Conservation 
will issue the required "Certificate to Operate".

PART 2   PRODUCTS - NOT USED

PART 3   EXECUTION - NOT USED

        -- End of Section --
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SECTION 02870

AM #2...SITE FURNISHINGS...AM# 2

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

SPONSOR ORGANIZATION (ACRONYM)

ASTM A 53 (1996) Pippe, Steel,Black and Hot-Dipped, 
Zinc-Coated, Welded and Seamless

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with SECTION 01330 SUBMITTAL PROCEDURES:

SD-01 Product Data

Bicycle Racks; G.

Submit drawings and/or photographs of bicycle racks (pre-manufactured or 
otherwise) to be provided.  Information shall include:  manufacturer, model 
number, style, size, finish, quantity, and general appearance of each 
product.

PART 2   PRODUCTS

2.1   BICYCLE RACK

Provide ribbon style bicycle rack for 9 bicycles at location shown on 
drawings.  Rack shall be fabricated of ASTM A 53 Schedule 40 Steel Pipe 
with 60 mm O.D. x 3.9 mm wall.  Bending shall be done to insure smooth 
curves free from indentation, flattened outer curves and crimped inner 
curves.  Rack shall be hot-dipped galvanized after fabrication and either 
embedded in concrete or surface flange mounted.  Provide Brandir model RB09 
or equal 

PART 3   EXECUTION

3.1   Surface Mounted and Embedded Products

All products shall be free of dents, scratches, and other defects upon 
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installation.  All bicycle racks shall be securely fastened or embedded to 
substrate.

        -- End of Section --
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